

Solicitation No. DCKA-2024-B-0009					
Solicitation Caption: Theodore Roosevelt Zbridge Rehabilitation					
Bids Due Date/Time:		7/26/2024 at 2:00 PM			
Public Reading Date/Time:		7/26/2024 at 4:30 PM			
No	Contractor Name	Construction Bid (A)	Days Proposed	Time Amount (B)	Evaluated Bid Amount (A+B)
1	Martins Construction Corp	\$ 127,642,149.63	601	\$ 15,025,000.00	\$ 142,667,149.63
2	Fort Myer Construction Corp	\$ 122,770,551.10	800	\$ 20,000,000.00	\$ 142,770,551.10
3	Lane Construction	\$ 156,559,550.26	830	\$ 20,750,000.00	\$ 177,309,550.26
4	Wagman Heavy Civil	\$ 176,321,585.39	601	\$ 15,025,000.00	\$ 191,346,585.39

EVALUATION OF BIDS

Each bid submitted shall consist of two parts:

- (a) Total Bid Price: Total extended dollar amount for all work to be performed under the proposal. (as submitted in the Price Schedule (Attachment J.15)).
- (b) Proposed Time to Achieve Open to Traffic Status: Total number of calendar days proposed by the bidder to complete Phases 1-9 work following the issuance of NTP#2 and achieve Open to Traffic status.

The total evaluated bid amount(s) will then be determined based on the following formula:

$$(a) + [(b) \times \$25,000.00] = \text{Evaluated Bid Price}$$

The District intends to award a contract to the responsive and responsible bidder that submits the lowest evaluated bid.



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(1) FORT MYER CONSTRUCTION CORPORATION		(2) MARTINS CONSTRUCTION CORP.		(3) The Lane Construction Corporation	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE	Cat Alt Set:		Cat Alt Member:		LCC:	
0005 000003	11,610.000 Employee Training HR	28.68000	332,974.80	22.00000	255,420.00	7.50000	87,075.00
0010 000110	4,600.000 Materials Special Item - SF - 619003 - Anti-Graffiti Coating SF	18.24000	83,904.00	26.00000	119,600.00	9.75000	44,850.00
0015 000506	2.000 Unassigned Special Item -EACH - 613265 - F&I DYNAMIC MESSAGE SIGN - LED FULL MATRIX DMS (VDOT) EACH	251,051.20000	502,102.40	236,000.00000	472,000.00	160,000.00000	320,000.00
0020 000506	17.000 Unassigned Special Item -EACH - 614811 - F&I 42 WATT LED LIGHT FIXTURE (TYPE G) EACH	1,446.87000	24,596.79	2,640.00000	44,880.00	2,600.00000	44,200.00



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(1) FORT MYER CONSTRUCTION CORPORATION		(2) MARTINS CONSTRUCTION CORP.		(3) The Lane Construction Corporation	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set:		Cat Alt Member:		LCC:	
0025 000506	2.000	2,417.15000	4,834.30	1,200.00000	2,400.00	3,500.00000	7,000.00
Unassigned Special Item -EACH - 620040 - FEDERAL AID PROJECT SIGN		EACH					
0030 000506	16.000	570.08000	9,121.28	330.00000	5,280.00	375.00000	6,000.00
Unassigned Special Item -EACH - 706003 -RIVET REPLACEMENT		EACH					
0035 000506	12.000	3,420.49000	41,045.88	1,600.00000	19,200.00	19,000.00000	228,000.00
Unassigned Special Item -EACH - 707005 - CLEAN AND PAINT CORRODED PILES		EACH					
0040 000506	2.000	1,287,357.27000	2,574,714.54	1,800,000.00000	3,600,000.00	1,200,000.00000	2,400,000.00
Unassigned Special Item -EACH - 716009 - FENDER REPLACEMENT		EACH					



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(1) FORT MYER CONSTRUCTION CORPORATION		(2) MARTINS CONSTRUCTION CORP.		(3) The Lane Construction Corporation	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set:		Cat Alt Member:		LCC:	
0045 000506	452.000 EACH	68.41000	30,921.32	45.00000	20,340.00	56.00000	25,312.00
Unassigned Special Item -EACH - 716011 - EMBEDDED GALV. ANODES FOR CONCRETE REPAIRS							
0050 000509	329.000 LF	45.61000	15,005.69	65.00000	21,385.00	64.00000	21,056.00
Unassigned Special Item -LF - 603003 - MID WEST GUARDRAIL SYSTEM-GR- MGS							
0055 000509	1,200.000 LF	71.83000	86,196.00	9.00000	10,800.00	23.00000	27,600.00
Unassigned Special Item -LF - 614133 - FURNISH AND INSTALL 1-3/4" SCHEDULE 80 RIGID PVC CONDUIT							
0065 000509	100.000 LF	1,017.02000	101,702.00	620.00000	62,000.00	1,000.00000	100,000.00
Unassigned Special Item -LF - 614199 - F&I 6-6" FIBERGLASS CONDUIT (CONCRETE ENCASED)							



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(1) FORT MYER CONSTRUCTION CORPORATION		(2) MARTINS CONSTRUCTION CORP.		(3) The Lane Construction Corporation	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set:		Cat Alt Member:		LCC:	
0070 000511	(1.000)	34,276.71000	34,276.71	85,000.00000	85,000.00	220,000.00000	220,000.00
Unassigned Special Item -LS - 000518 - DEWATERING - UNCONTAMINATED							
0075 000511	(1.000)	1,140,162.31000	1,140,162.31	70,000.00000	70,000.00	135,000.00000	135,000.00
Unassigned Special Item -LS - 108017 - SURVEY OF EXISTING DECK & FRAMING GEOMETRY							
0080 000511	(1.000)	458,133.71000	458,133.71	650,000.00000	650,000.00	800,000.00000	800,000.00
Unassigned Special Item -LS - 205009 - DEMOLITION- ROADWAY & MISCELLANEOUS							
0085 000511	(1.000)	8,643,587.32000	8,643,587.32	11,275,000. 00000	11,275,000.00	13,575,000. 00000	13,575,000.00
Unassigned Special Item -LS - 205011 - DEMOLITION- BRIDGE DECK & MISCELLANEOUS							



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(1) FORT MYER CONSTRUCTION CORPORATION		(2) MARTINS CONSTRUCTION CORP.		(3) The Lane Construction Corporation	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set:		Cat Alt Member:		LCC:	
0090 000511	(1.000)	25,000.00000	25,000.00	25,000.00000	25,000.00	25,000.00000	25,000.00
Unassigned Special Item -LS - 614996 - PAYMENT TO NPS FOR PERMIT ADMINISTRATIVE COST RECOVERY							
0095 000511	(1.000)	45,000.00000	45,000.00	45,000.00000	45,000.00	45,000.00000	45,000.00
Unassigned Special Item -LS - PARTNERING							
0100 000513	6.000	32,608.64000	195,651.84	16,000.00000	96,000.00	54,000.00000	324,000.00
Unassigned Special Item -MO - 108015 - ENGINEER'S BOAT							
0105 000514	2,000.000	11.40000	22,800.00	20.00000	40,000.00	11.00000	22,000.00
Unassigned Special Item -SF - 619991 - GRAFFITI REMOVAL							
0110 108002	(1.000)	5,610,269.93000	5,610,269.93	6,330,000.00000	6,330,000.00	7,750,000.00000	7,750,000.00
Mobilization							



Tabulation of Bids

Page 6 of 80

Contract ID: KA20240009**Counties:** WARD 2**Letting Date:** May 29, 2024**District(s):** Ward0001 and Ward0002**Call Order:** 005**Project(s):** 2023011**Contract Time:** 860 CALENDAR DAYS**Min:****Max:****Contract Description:** REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(1) FORT MYER CONSTRUCTION CORPORATION		(2) MARTINS CONSTRUCTION CORP.		(3) The Lane Construction Corporation	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set:		Cat Alt Member:		LCC:	
0115 108004	(1.000)	85,512.17000	85,512.17	26,500.00000	26,500.00	50,000.00000	50,000.00
Progress Photographs	LS						
0120 108006	(1.000)	57,008.12000	57,008.12	32,000.00000	32,000.00	300,000.00000	300,000.00
Record Drawings and As-Built Drawings	LS						
0125 108012	(1.000)	689,798.20000	689,798.20	450,000.00000	450,000.00	500,000.00000	500,000.00
Engineer's Field Facilities	LS						
0130 200015	(1.000)	375,272.19000	375,272.19	85,000.00000	85,000.00	160,000.00000	160,000.00
Earthwork and Excavation Special Item - LS - STAGING AND STOCKPILING	LS						
0135 201002	(1.000)	3,420.48000	3,420.48	45,000.00000	45,000.00	3,300.00000	3,300.00
Clear and Grub	LS						



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Tabulation of Bids

Page 7 of 80

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(1) FORT MYER CONSTRUCTION CORPORATION		(2) MARTINS CONSTRUCTION CORP.		(3) The Lane Construction Corporation	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE	Cat Alt Set:		Cat Alt Member:		LCC:	
0140 202002	750.000	111.91000	83,932.50	85.00000	63,750.00	210.00000	157,500.00
Common Excavation	CY						
0145 204006	2.000	1,368.20000	2,736.40	1,350.00000	2,700.00	3,200.00000	6,400.00
Flowable Fill	CY						
0150 205002	23.000	1,279.05000	29,418.15	185.00000	4,255.00	400.00000	9,200.00
Structure Excavation	CY						
0155 206002	88.000	205.23000	18,060.24	185.00000	16,280.00	750.00000	66,000.00
Structure Backfill	CY						
0160 209002	1,177.000	161.97000	190,638.69	150.00000	176,550.00	230.00000	270,710.00
Aggregate Base Course	CY						
0165 310002	9.000	10,462.49000	94,162.41	5,650.00000	50,850.00	28,000.00000	252,000.00
F&I Standard Basin	EACH						



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Tabulation of Bids

Page 8 of 80

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(1) FORT MYER CONSTRUCTION CORPORATION		(2) MARTINS CONSTRUCTION CORP.		(3) The Lane Construction Corporation	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set:		Cat Alt Member:		LCC:	
0170 314004	47.000	222.50000	10,457.50	86.00000	4,042.00	1,300.00000	61,100.00
PCC Pipe, Class III, Gasket, 15 Inch LF							
0175 400015	302.000	131.43000	39,691.86	55.00000	16,610.00	200.00000	60,400.00
Asphalt Construction Special Item -SY - 6 IN THICK SY							
0180 402010	122.000	357.77000	43,647.94	315.00000	38,430.00	475.00000	57,950.00
HMA Surface Course, 12.5 mm TON							
0185 501020	4,104.000	210.93000	865,656.72	270.00000	1,108,080.00	250.00000	1,026,000.00
Reinforced PCC Pavement, 12 Inch SY							
0190 600021	(1.000)	110,700.00000	110,700.00	110,700.00000	110,700.00	110,700.00000	110,700.00
Incidental Construction Special Item - LS - PAYMENT FOR TREE MITIGATION LS							



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description			(1) FORT MYER CONSTRUCTION CORPORATION		(2) MARTINS CONSTRUCTION CORP.		(3) The Lane Construction Corporation	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set:		Cat Alt Member:		LCC:	
0195 603991	3.000		6,075.93000	18,227.79	5,750.00000	17,250.00	5,700.00000	17,100.00
Steel Guiderails Special Item - EACH 603025 - MID WEST GUARDRAIL SYSTEM-GR-MGS2 TERMINAL								
0200 603991	2.000		2,777.44000	5,554.88	2,900.00000	5,800.00	2,900.00000	5,800.00
Steel Guiderails Special Item - EACH 603027 - MID WEST GUARDRAIL SYSTEM-GR-MGS3								
0205 603991	1.000		3,341.81000	3,341.81	1,750.00000	1,750.00	1,700.00000	1,700.00
Steel Guiderails Special Item - EACH 603031 - MID WEST GUARDRAIL SYSTEM-GR-MGS4								
0210 603991	6.000		7,732.58000	46,395.48	7,150.00000	42,900.00	7,100.00000	42,600.00
Steel Guiderails Special Item - EACH 635035 - THRIE BEAM - FIXED OBJECT ATTACHEMENT								



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(1) FORT MYER CONSTRUCTION CORPORATION		(2) MARTINS CONSTRUCTION CORP.		(3) The Lane Construction Corporation	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set:		Cat Alt Member:		LCC:	
0215 603995	806.000 LF	99.19000	79,947.14	22.00000	17,732.00	98.00000	78,988.00
Steel Guiderails Special Item - LF - 604009 - TEMPORARY CHAIN LINK FENCE							
0220 604046	337.000 LF	120.86000	40,729.82	55.00000	18,535.00	120.00000	40,440.00
Construction Board Fence (Solid Wood Fence)							
0225 605006	97.000 SY	102.61000	9,953.17	100.00000	9,700.00	210.00000	20,370.00
PCC Sidewalk, 4 Inch							
0230 605008	82.000 SY	159.62000	13,088.84	115.00000	9,430.00	304.55000	24,973.10
PCC Sidewalk, 6 Inch							
0235 606002	260.000 LF	62.71000	16,304.60	45.00000	11,700.00	92.00000	23,920.00
PCC Curb							



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(1) FORT MYER CONSTRUCTION CORPORATION		(2) MARTINS CONSTRUCTION CORP.		(3) The Lane Construction Corporation	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set:		Cat Alt Member:		LCC:	
0240 606004	164.000	68.41000	11,219.24	77.00000	12,628.00	123.20000	20,204.80
PCC Curb and/or Gutter	LF						
0245 606052	8.000	1,140.16000	9,121.28	1,350.00000	10,800.00	2,279.87000	18,238.96
Repair-Replace PCC Curb and/or Gutter	CY						
0250 607012	171.000	10.72000	1,833.12	16.50000	2,821.50	15.00000	2,565.00
Renovate Grass	SY						
0255 608002	5.000	256.54000	1,282.70	1,700.00000	8,500.00	250.00000	1,250.00
Remove Tree and Stump up to 6 Inch Dia.	EACH						
0260 608004	5.000	513.07000	2,565.35	2,850.00000	14,250.00	500.00000	2,500.00
Remove Tree and Stump 6 to 12 Inch Dia.	EACH						



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description			(1) FORT MYER CONSTRUCTION CORPORATION		(2) MARTINS CONSTRUCTION CORP.		(3) The Lane Construction Corporation	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set:		Cat Alt Member:		LCC:	
0265	608006	1.000	855.13000	855.13	3,850.00000	3,850.00	825.00000	825.00
Remove Tree and Stump 12 to 18 Inch Dia.		EACH						
0270	608008	1.000	1,083.15000	1,083.15	4,500.00000	4,500.00	1,050.00000	1,050.00
Remove Tree and Stump 18 to 24 Inch Dia.		EACH						
0275	608010	2.000	1,881.27000	3,762.54	5,400.00000	10,800.00	1,820.00000	3,640.00
Remove Tree and Stump 24 to 30 Inch Dia.		EACH						
0280	608012	1.000	2,622.37000	2,622.37	7,550.00000	7,550.00	2,600.00000	2,600.00
Remove Tree and Stump 30 to 36 Inch Dia.		EACH						
0285	608018	27.000	199.53000	5,387.31	1,175.00000	31,725.00	200.00000	5,400.00
Remove Tree up to 6 Inch Dia.		EACH						



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(1) FORT MYER CONSTRUCTION CORPORATION		(2) MARTINS CONSTRUCTION CORP.		(3) The Lane Construction Corporation	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set:		Cat Alt Member:		LCC:	
0290 608020	58.000	285.04000	16,532.32	2,000.00000	116,000.00	280.00000	16,240.00
Remove Tree 6 to 12 Inch Dia.	EACH						
0295 608022	11.000	570.08000	6,270.88	2,550.00000	28,050.00	550.00000	6,050.00
Remove Tree 12 to 18 Inch Dia.	EACH						
0300 608026	1.000	855.13000	855.13	4,500.00000	4,500.00	830.00000	830.00
Remove Tree 24 to 30 Inch Dia.	EACH						
0305 608116	27.000	171.02000	4,617.54	1,500.00000	40,500.00	165.00000	4,455.00
Trim Tree (Any Size)	EACH						
0310 608158	10.000	643.32000	6,433.20	550.00000	5,500.00	400.00000	4,000.00
Deciduous Tree 2-3" Cal, B &B	EACH						
0315 608160	10.000	1,015.02000	10,150.20	890.00000	8,900.00	500.00000	5,000.00
Deciduous Tree 3-4" Cal, B &B	EACH						



Tabulation of Bids

Page 14 of 80

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(1) FORT MYER CONSTRUCTION CORPORATION		(2) MARTINS CONSTRUCTION CORP.		(3) The Lane Construction Corporation	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE	Cat Alt Set:		Cat Alt Member:		LCC:	
0320 608162	10.000	1,072.21000	10,722.10	1,300.00000	13,000.00	500.00000	5,000.00
Deciduous Tree 4-5" Cal, B &B	EACH						
0325 608164	10.000	1,157.98000	11,579.80	1,750.00000	17,500.00	800.00000	8,000.00
Deciduous Tree 5-6" Cal, B &B	EACH						
0330 608166	5.000	1,429.61000	7,148.05	2,000.00000	10,000.00	1,000.00000	5,000.00
Deciduous Tree 8" Cal, B &B	EACH						
0335 610012	5,665.000	67.20000	380,688.00	52.00000	294,580.00	173.10000	980,611.50
Portable Precast PCC Barrier	LF						
0340 610993	36,070.000	10.10000	364,307.00	13.50000	486,945.00	24.00000	865,680.00
PCC Traffic Barriers Special Item - LF - MOVE PORTABLE PRECAST PCC BARRIER SPECIAL ITEM	LF						



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Tabulation of Bids

Page 15 of 80

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(1) FORT MYER CONSTRUCTION CORPORATION		(2) MARTINS CONSTRUCTION CORP.		(3) The Lane Construction Corporation	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE	Cat Alt Set:		Cat Alt Member:		LCC:	
0350 612006	(1.000) Construction Lane Closing LS	1,415,604.00000	1,415,604.00	950,000.00000	950,000.00	4,350,000.00000	4,350,000.00
0355 612008	67,652.000 Remove Lane Markings SF	2.05000	138,686.60	6.60000	446,503.20	6.20000	419,442.40
0360 612010	325.000 Temporary Construction Sign Supports EACH	223.59000	72,666.75	41.00000	13,325.00	172.53000	56,072.25
0365 612014	5,067.000 Construction Warning and Detour Signs SF	12.03000	60,956.01	15.50000	78,538.50	19.05000	96,526.35
0370 612016	50.000 Reflectorized Traffic Cones EACH	28.40000	1,420.00	50.00000	2,500.00	51.75000	2,587.50



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(1) FORT MYER CONSTRUCTION CORPORATION		(2) MARTINS CONSTRUCTION CORP.		(3) The Lane Construction Corporation	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set:		Cat Alt Member:		LCC:	
0375 612018	14.000	151.07000	2,114.98	450.00000	6,300.00	403.52000	5,649.28
Flashing Amber Warning Lights, Type "B"	EACH						
0380 612022	16.000	2,850.41000	45,606.56	750.00000	12,000.00	9,301.37000	148,821.92
Sequential Arrow Boards	EACH						
0385 612028	16.000	474.97000	7,599.52	530.00000	8,480.00	752.59000	12,041.44
Type III PVC Barricade	EACH						
0390 612034	616.000	90.64000	55,834.24	39.00000	24,024.00	143.62000	88,469.92
Traffic Drums	EACH						
0395 612092	1.000	21,378.05000	21,378.05	65,000.00000	65,000.00	800,000.00000	800,000.00
Truck Mounted Attenuator	EACH						



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(1) FORT MYER CONSTRUCTION CORPORATION		(2) MARTINS CONSTRUCTION CORP.		(3) The Lane Construction Corporation	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set:		Cat Alt Member:		LCC:	
0400 612096	21.000	6,042.86000	126,900.06	5,320.00000	111,720.00	10,900.00000	228,900.00
Construction Zone Attenuator	EACH						
0405 612100	18.000	11,401.62000	205,229.16	10,650.00000	191,700.00	38,781.28000	698,063.04
Portable Changeable Message Sign	EACH						
0410 612104	8.000	966.86000	7,734.88	1,600.00000	12,800.00	4,787.48000	38,299.84
Steel Protection Plate	EACH						
0415 612106	(1.000)	10,000.00000	10,000.00	10,000.00000	10,000.00	10,000.00000	10,000.00
Repair of Damaged Major Traffic Control Devices	LS						
0420 612110	169,187.000	2.34000	395,897.58	4.10000	693,666.70	4.30000	727,504.10
Preformed Pavement Markings, Lines Temporary Removable preformed line striping- 6"	LF						



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description			(1) FORT MYER CONSTRUCTION CORPORATION		(2) MARTINS CONSTRUCTION CORP.		(3) The Lane Construction Corporation	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set:		Cat Alt Member:		LCC:	
0430 612991	(1.000)		172,108.81000	172,108.81	12,000.00000	12,000.00	800,000.00000	800,000.00
Traffic Control Special Item - LS - SAFETY SERVICE PATROL (SSP) DURING DECK REPLACEMENT		LS						
0435 612993	1.000		522,878.43000	522,878.43	172,000.00000	172,000.00	371,988.64000	371,988.64
Traffic Control Special Item - EACH - 612994 - TRAFFIC CONTROL SPECIAL ITEM - QUEUE DETECTION SYSTEM		EACH						
0440 612993	7.000		228.03000	1,596.21	550.00000	3,850.00	520.00000	3,640.00
Traffic Control Special Item - EACH - REMOVABLE PREFORMED PAVEMENT MARKING SYMBOL		EACH						



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Tabulation of Bids

Page 19 of 80

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(1) FORT MYER CONSTRUCTION CORPORATION		(2) MARTINS CONSTRUCTION CORP.		(3) The Lane Construction Corporation	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set:		Cat Alt Member:		LCC:	
0445 612997	740.000 LF	7.70000	5,698.00	8.50000	6,290.00	8.10000	5,994.00
Traffic Control Special Item - LF - 612111 - PERMANENT HIGH CONTRAST PREFORMED PAVEMENT MARKING - 4" DASH							
0450 612997	17,134.000 LF	9.41000	161,230.94	9.80000	167,913.20	9.30000	159,346.20
Traffic Control Special Item - LF - 612113 - PERMANENT HIGH CONTRAST PREFORMED PAVEMENT MARKING - 6"							
0455 612997	669.000 LF	13.68000	9,151.92	13.25000	8,864.25	12.50000	8,362.50
Traffic Control Special Item - LF - 612115 - PERMANENT HIGH CONTRAST PREFORMED PAVEMENT MARKING - 8"							



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(1) FORT MYER CONSTRUCTION CORPORATION		(2) MARTINS CONSTRUCTION CORP.		(3) The Lane Construction Corporation	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set:		Cat Alt Member:		LCC:	
0460 612997	5,341.000 LF	22.80000	121,774.80	16.75000	89,461.75	15.60000	83,319.60
Traffic Control Special Item - LF - 612117 - PERMANENT HIGH CONTRAST PREFORMED PAVEMENT MARKING - 12"							
0465 612997	545.000 LF	43.33000	23,614.85	34.50000	18,802.50	31.50000	17,167.50
Traffic Control Special Item - LF - 612119 - PERMANENT HIGH CONTRAST PREFORMED PAVEMENT MARKING - 24"							
0470 613002	300.000 LF	98.05000	29,415.00	146.00000	43,800.00	28.00000	8,400.00
F&I Inductive Loop Detector							
0475 613118	3,500.000 LF	25.08000	87,780.00	11.00000	38,500.00	25.00000	87,500.00
F&I Outside Plant Fiber Optic Cable(Type, Mode, Size)							



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description			(1) FORT MYER CONSTRUCTION CORPORATION		(2) MARTINS CONSTRUCTION CORP.		(3) The Lane Construction Corporation	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set:		Cat Alt Member:		LCC:	
0480 613264	1.000		226,877.48000	226,877.48	236,000.00000	236,000.00	175,000.00000	175,000.00
F&I Dynamic Message Sign - LED Full Matrix DMS	EACH							
0485 613274	24.000		3,044.23000	73,061.52	10,000.00000	240,000.00	4,320.00000	103,680.00
F&I Class I PiezoElectric Sensors, 8 Feet	EACH							
0490 613300	1.000		8,208.03000	8,208.03	9,600.00000	9,600.00	520.00000	520.00
F&I Cable for PiezoElectric Sensor P4, 200Ft	EACH							
0495 614120	960.000		74.11000	71,145.60	42.00000	40,320.00	82.00000	78,720.00
F&I 1-1" PVC-Coated Rigid Street Conduit	LF							
0500 614122	16,068.000		27.36000	439,620.48	13.20000	212,097.60	31.00000	498,108.00
F&I 1-2" Schedule 40 Rigid PVC Conduit	LF							



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Tabulation of Bids

Page 22 of 80

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(1) FORT MYER CONSTRUCTION CORPORATION		(2) MARTINS CONSTRUCTION CORP.		(3) The Lane Construction Corporation	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set:		Cat Alt Member:		LCC:	
0505 614134	1,570.000	181.29000	284,625.30	57.00000	89,490.00	140.00000	219,800.00
F&I 1-2" PVC-Coated Rigid Street Conduit	LF						
0510 614138	2,380.000	101.47000	241,498.60	65.00000	154,700.00	90.00000	214,200.00
F&I 1-3" FRE (fiberglass conduit)	LF						
0515 614152	2,175.000	66.13000	143,832.75	83.00000	180,525.00	115.00000	250,125.00
F&I 1-4" FRE (fiberglass conduit)	LF						
0520 614156	125.000	67.27000	8,408.75	27.50000	3,437.50	40.00000	5,000.00
F&I 1-4" Schedule 40 HDPE Conduit	LF						
0525 614158	350.000	38.77000	13,569.50	161.00000	56,350.00	73.00000	25,550.00
F&I 1-4" Schedule 80 HDPE Conduit (bored)	LF						



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(1) FORT MYER CONSTRUCTION CORPORATION		(2) MARTINS CONSTRUCTION CORP.		(3) The Lane Construction Corporation	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set:		Cat Alt Member:		LCC:	
0530 614190	2,342.000	60.43000	141,527.06	30.00000	70,260.00	18.00000	42,156.00
Remove Electrical Conduit	LF						
0535 614222	100.000	33.06000	3,306.00	38.50000	3,850.00	15.00000	1,500.00
Rod and Clean District-Owned Conduit	LF						
0540 614230	10,550.000	3.42000	36,081.00	4.40000	46,420.00	3.00000	31,650.00
F&I #10 Stranded Wire	LF						
0545 614236	200.000	6.27000	1,254.00	6.60000	1,320.00	3.10000	620.00
F&I #8 Stranded Wire	LF						
0550 614242	7,883.000	4.56000	35,946.48	4.20000	33,108.60	3.50000	27,590.50
F&I #6 Stranded Wire	LF						
0555 614260	45,569.000	7.41000	337,666.29	8.00000	364,552.00	8.30000	378,222.70
F&I #2 Stranded Wire	LF						



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(1) FORT MYER CONSTRUCTION CORPORATION		(2) MARTINS CONSTRUCTION CORP.		(3) The Lane Construction Corporation	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE	Cat Alt Set:		Cat Alt Member:		LCC:	
0560 614284	100.000	19.38000	1,938.00	23.20000	2,320.00	15.00000	1,500.00
F&I #000 Stranded Wire	LF						
0565 614332	200.000	5.13000	1,026.00	13.20000	2,640.00	3.00000	600.00
F&I #8 Stranded Ground Wire	LF						
0570 614338	2,461.000	4.56000	11,222.16	6.35000	15,627.35	3.30000	8,121.30
F&I #6 Stranded Ground Wire	LF						
0575 614350	15,223.000	7.98000	121,479.54	7.05000	107,322.15	4.50000	68,503.50
F&I #2 Stranded Ground Wire	LF						
0580 614374	7,026.000	2.28000	16,019.28	1.10000	7,728.60	2.50000	17,565.00
Remove Conductors in Conduits	LF						
0585 614812	37.000	379.67000	14,047.79	490.00000	18,130.00	440.00000	16,280.00
Remove Fixture, Any Type	EACH						



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(1) FORT MYER CONSTRUCTION CORPORATION		(2) MARTINS CONSTRUCTION CORP.		(3) The Lane Construction Corporation	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE	Cat Alt Set:		Cat Alt Member:		LCC:	
0590 614880	4.000	319.25000	1,277.00	345.00000	1,380.00	355.00000	1,420.00
F&I Ground Rod	EACH						
0595 614898	96.000	7,161.36000	687,490.56	8,150.00000	782,400.00	10,600.00000	1,017,600.00
F&I Electrical Junction Box	EACH						
0600 614904	3.000	867.66000	2,602.98	1,975.00000	5,925.00	590.00000	1,770.00
Remove Electrical Junction Box	EACH						
0605 614906	1.000	25,812.14000	25,812.14	56,000.00000	56,000.00	100,000.00000	100,000.00
F&I Electrical Equipment Cabinet	EACH						
0610 614928	(1.000)	200,161.19000	200,161.19	230,000.00000	230,000.00	340,000.00000	340,000.00
Navigation Lights	LS						
0615 614930	(1.000)	30,483.38000	30,483.38	31,000.00000	31,000.00	11,700.00000	11,700.00
Remote eMonitoring System (RMS)	LS						



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description			(1) FORT MYER CONSTRUCTION CORPORATION		(2) MARTINS CONSTRUCTION CORP.		(3) The Lane Construction Corporation	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set:		Cat Alt Member:		LCC:	
0620 614993	83.000	EACH	8,649.87000	717,939.21	12,500.00000	1,037,500.00	10,500.00000	871,500.00
Electrical Work Special Item -EACH- 614544 - F&I 24' STEEL PENDANT POLE WITH UPTO 8' ARM								
0625 614993	83.000	EACH	421.86000	35,014.38	675.00000	56,025.00	295.00000	24,485.00
Electrical Work Special Item -EACH- 614801 - INSTALL 65W COBRAHEAD LED FIXTURE COMPLETE WITH PHOTOCELL (TYPE A)								
0630 614993	1.000	EACH	8,761.00000	8,761.00	2,200.00000	2,200.00	4,150.00000	4,150.00
Electrical Work Special Item -EACH- 614803 - INSTALL 67 WATT LED LIGHT FIXTURE (TYPE C)								
0635 614993	3.000	EACH	1,199.45000	3,598.35	3,500.00000	10,500.00	3,400.00000	10,200.00
Electrical Work Special Item -EACH- 614805 - F&I 33 WATT LED WALLPACK LIGHT FIXTURE (TYPE D)								



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(1) FORT MYER CONSTRUCTION CORPORATION		(2) MARTINS CONSTRUCTION CORP.		(3) The Lane Construction Corporation	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set:		Cat Alt Member:		LCC:	
0640 614993	14.000	692.08000	9,689.12	3,500.00000	49,000.00	3,510.00000	49,140.00
Electrical Work Special Item -EACH- 614807 - F&I 32 WATT LED LIGHT FIXTURE (TYPE E)							
0645 614993	1.000	730.85000	730.85	4,750.00000	4,750.00	2,500.00000	2,500.00
Electrical Work Special Item -EACH- 614809 - F&I 14 WATT JELLY JAR LIGHT FIXTURE							
0650 614995	3,944.000	613.33000	2,418,973.52	380.00000	1,498,720.00	590.00000	2,326,960.00
Electrical Work Special Item -LF- CABLE TRAY							
0655 614999	(1.000)	150,000.00000	150,000.00	150,000.00000	150,000.00	150,000.00000	150,000.00
Payment to PEPCO for Connection, Disconnection, Inspection							



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(1) FORT MYER CONSTRUCTION CORPORATION		(2) MARTINS CONSTRUCTION CORP.		(3) The Lane Construction Corporation	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE	Cat Alt Set:		Cat Alt Member:		LCC:	
0660 616020	2,182.000 Guide Sign Panels SF	74.11000	161,708.02	50.00000	109,100.00	65.00000	141,830.00
0665 616022	132.000 Traffic Sign Panels SF	25.89000	3,417.48	32.00000	4,224.00	80.00000	10,560.00
0670 617012	3.000 4-Bay Quad Guard Impact Attenuator [24 Inch Wide] EACH	44,649.90000	133,949.70	40,000.00000	120,000.00	47,200.00000	141,600.00
0675 618002	(1.000) Erosion and Sediment Control LS	50,000.00000	50,000.00	75,000.00000	75,000.00	81,857.28000	81,857.28
0680 701085	3.000 Structures Construction Special Item - EACH - PILE REPAIR EACH	157,591.17000	472,773.51	16,000.00000	48,000.00	35,128.64000	105,385.92



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(1) FORT MYER CONSTRUCTION CORPORATION		(2) MARTINS CONSTRUCTION CORP.		(3) The Lane Construction Corporation	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 REHABILITATION OF THEODORE ROOSEVELT BRIDGE Cat Alt Set: Cat Alt Member: LCC:							
0685 701087 Structures Construction Special Item - LF LF - 703996 - RETAINING WALL MODIFICATIONS	1,277.000	874.59000	1,116,851.43	425.00000	542,725.00	993.22000	1,268,341.94
0690 701087 Structures Construction Special Item - LF LF - 719003 - FURNISH AND INSTALL MODULAR JOINT EXPANSION JOINTS	230.000	5,439.26000	1,251,029.80	4,750.00000	1,092,500.00	4,590.00000	1,055,700.00
0695 701087 Structures Construction Special Item - LF LF - ABUTMENT BACKWALL MODIFICATION	215.500	1,242.23000	267,700.57	265.00000	57,107.50	1,449.89000	312,451.30
0700 701097 Structures Construction Special Item - SY SY - 701096-MILLING	5,710.000	21.56000	123,107.60	48.00000	274,080.00	46.00000	262,660.00



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(1) FORT MYER CONSTRUCTION CORPORATION		(2) MARTINS CONSTRUCTION CORP.		(3) The Lane Construction Corporation	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set:		Cat Alt Member:		LCC:	
0705	701097 20,288.000 Structures Construction Special Item - SY SY - 703992 - CONCRETE FOR STRUCTURE SPECIAL ITEM- PRECAST CONCRETE PANELS 8 IN. THK	630.68000	12,795,235.84	940.00000	19,070,720.00	950.00000	19,273,600.00
0710	701097 601.000 Structures Construction Special Item - SY SY - 703993-CONCRETE FOR STRUCTURE SPECIAL ITEM- PRECAST CONCRETE PANELS 15 IN. THK	957.68000	575,565.68	1,940.00000	1,165,940.00	1,350.00000	811,350.00
0715	701097 4,600.000 Structures Construction Special Item - SY SY - HYDRODEMOLITION	252.42000	1,161,132.00	175.00000	805,000.00	225.00000	1,035,000.00



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(1) FORT MYER CONSTRUCTION CORPORATION		(2) MARTINS CONSTRUCTION CORP.		(3) The Lane Construction Corporation	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set:		Cat Alt Member:		LCC:	
0720 702016	83.000	2,324.79000	192,957.57	2,200.00000	182,600.00	3,700.00000	307,100.00
Drilled Shaft (No Bell) 42 Inch	LF						
0725 702022	150.000	1,752.43000	262,864.50	1,700.00000	255,000.00	2,000.00000	300,000.00
Piling Special Item - LF - 702019 - DRILLED SHAFT IN SOIL- 54 INCH DIAMETER	LF						
0730 702022	9.000	8,096.29000	72,866.61	3,000.00000	27,000.00	2,000.00000	18,000.00
Piling Special Item - LF - 702023 - DRILLED SHAFT IN ROCK- 48 INCH DIAMETER	LF						
0735 702022	20.000	6,485.24000	129,704.80	2,600.00000	52,000.00	2,010.00000	40,200.00
Piling Special Item - LF - DRILLED SHAFT IN ROCK- 36 INCH DIAMETER	LF						
0740 702028	6.000	5,294.91000	31,769.46	4,650.00000	27,900.00	10,000.00000	60,000.00
Cross-hole Sonic Logging (CSL) Tests	EACH						



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(1) FORT MYER CONSTRUCTION CORPORATION		(2) MARTINS CONSTRUCTION CORP.		(3) The Lane Construction Corporation	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE	Cat Alt Set:		Cat Alt Member:		LCC:	
0745 703002	32.000 PCC Footing CY	1,239.63000	39,668.16	775.00000	24,800.00	3,147.05000	100,705.60
0750 703006	80.000 PCC Pier-Abutment-Wall CY	5,642.55000	451,404.00	2,000.00000	160,000.00	3,826.18000	306,094.40
0755 703008	4,542.290 PCC Superstructure CY	1,274.18000	5,787,695.07	2,325.00000	10,560,824.25	2,600.00000	11,809,954.00
0760 703014	682.000 PCC Approach Slab & Moment Slab CY	794.78000	542,039.96	775.00000	528,550.00	875.00000	596,750.00
0765 703022	176.000 Sidewalk, Median and Curb Finish PCC Sidewalk -AT Grade CY	692.91000	121,952.16	745.00000	131,120.00	2,240.00000	394,240.00



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(1) FORT MYER CONSTRUCTION CORPORATION		(2) MARTINS CONSTRUCTION CORP.		(3) The Lane Construction Corporation	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set:		Cat Alt Member:		LCC:	
0770 703991	1,295.000 Concrete for Structures Special Item - CY CY - 703995 - ULTRA HIGH PERFORMANCE CONCRETE (UHPC)	4,766.21000	6,172,241.95	5,200.00000	6,734,000.00	7,848.46000	10,163,755.70
0775 704004	228,307.800 Epoxy Coated Reinforcement Bars LBS	2.26000	515,975.63	2.04000	465,747.91	3.20000	730,584.96
0780 704991	1,019,451.000 Reinforcing Steel Special Item - LBS - STAINLESS STEEL	4.83000	4,923,948.33	4.77000	4,862,781.27	6.17000	6,290,012.67
0785 706991	118,574.000 Structural Steel Special Item - LBS - '706992 - SHEAR CONNECTORS	7.98000	946,220.52	3.60000	426,866.40	7.00000	830,018.00
0790 706991	40,175.000 Structural Steel Special Item - LBS - STEEL REPAIR	52.35000	2,103,161.25	39.00000	1,566,825.00	55.00000	2,209,625.00



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description			(1) FORT MYER CONSTRUCTION CORPORATION		(2) MARTINS CONSTRUCTION CORP.		(3) The Lane Construction Corporation	
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set:		Cat Alt Member:		LCC:	
0795 706993	18.000		132,258.83000	2,380,658.94	130,000.00000	2,340,000.00	100,000.00000	1,800,000.00
Structural Steel Special Item - EACH - 706994 - PIN & HANGER REPLACEMENT - LITTLE RIVER								
0800 706993	8.000		132,258.83000	1,058,070.64	155,000.00000	1,240,000.00	100,000.00000	800,000.00
Structural Steel Special Item - EACH - PIN & HANGER REPLACEMENT - POTOMAC RIVER								
0805 707006	(1.000)		11,340,054. 34000	11,340,054.34	11,000,000. 00000	11,000,000.00	12,000,000. 00000	12,000,000.00
Paint New and Existing Metalwork LS								
0810 708012	262.000		51.31000	13,443.22	170.00000	44,540.00	538.29000	141,031.98
Repoint Stone Masonry LF								



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Tabulation of Bids

Page 35 of 80

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(1) FORT MYER CONSTRUCTION CORPORATION		(2) MARTINS CONSTRUCTION CORP.		(3) The Lane Construction Corporation	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set:		Cat Alt Member:		LCC:	
0815 709991	7,020.830	326.00000	2,288,790.58	430.00000	3,018,956.90	439.43000	3,085,163.33
Railing Special Item - LF - 709005 - FURNISH AND INSTALL PEDESTRIAN RAILING							
0820 709991	9,764.000	536.32000	5,236,628.48	380.00000	3,710,320.00	570.02000	5,565,675.28
Railing Special Item - LF - TRAFFIC BARRIER							
0825 710002	(1.000)	457,716.61000	457,716.61	1,135,000.00000	1,135,000.00	1,150,000.00000	1,150,000.00
Bridge Deck Drain System							
0830 713002	(1.000)	332,119.02000	332,119.02	281,000.00000	281,000.00	255,215.67000	255,215.67
Steel Sign Structure Ramp D/E (Sign 0066001)							
0835 713991	(1.000)	663,403.44000	663,403.44	632,000.00000	632,000.00	653,182.58000	653,182.58
Steel Sign Structure Special Item - LS - 713003 - TR ISLAND (SIGN 066 002)							



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Tabulation of Bids

Page 36 of 80

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(1) FORT MYER CONSTRUCTION CORPORATION		(2) MARTINS CONSTRUCTION CORP.		(3) The Lane Construction Corporation	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set:		Cat Alt Member:		LCC:	
0840 713991	(1.000) LS	407,151.96000	407,151.96	360,000.00000	360,000.00	340,475.84000	340,475.84
Steel Sign Structure Special Item - LS - 713005 - DC ABUTMENT (SIGN 066 003)							
0845 713991	(1.000) LS	585,993.26000	585,993.26	505,000.00000	505,000.00	464,636.49000	464,636.49
Steel Sign Structure Special Item - LS - 713007 - DC ABUTMENT (SIGN 066 004)							
0850 703991	1,450.000 CY	3,461.79000	5,019,595.50	2,700.00000	3,915,000.00	5,600.00000	8,120,000.00
Concrete for Structures Special Item - CY - 714991 Furnish and Place latex modified concrete very early overlay							
0855 716004	1,012.000 SF	364.85000	369,228.20	320.00000	323,840.00	261.35000	264,486.20
Repair Type 1 -Concrete Repair							



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(1) FORT MYER CONSTRUCTION CORPORATION		(2) MARTINS CONSTRUCTION CORP.		(3) The Lane Construction Corporation	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set:		Cat Alt Member:		LCC:	
0860 716006	4,422.000	342.05000	1,512,545.10	300.00000	1,326,600.00	118.79000	525,289.38
Repair Type 2 - Concrete Patch SF							
0865 716008	364.000	171.02000	62,251.28	155.00000	56,420.00	89.10000	32,432.40
Repair Type 3 - Crack Repair LF							
0870 717002	780.000	1,254.18000	978,260.40	1,100.00000	858,000.00	1,410.00000	1,099,800.00
Armored Joint with Neoprene Strip Seal LF							
0875 717991	470.000	186.49000	87,650.30	145.00000	68,150.00	68.81000	32,340.70
Armored Joint with Neoprene Strip Seal LF Special Item - LF - 717993 - REMOVE EXISTING ARMORED STRIP SEAL EXPANSION JOINTS							



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(1) FORT MYER CONSTRUCTION CORPORATION		(2) MARTINS CONSTRUCTION CORP.		(3) The Lane Construction Corporation	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set:		Cat Alt Member:		LCC:	
0880 717991	630.000	475.90000	299,817.00	485.00000	305,550.00	100.00000	63,000.00
Armored Joint with Neoprene Strip Seal LF Special Item - LF - 717995 - REMOVE EXISTING FINGER JOINT EXPANSION JOINTS							
0885 718002	2,220.000	1,026.15000	2,278,053.00	250.00000	555,000.00	440.85000	978,687.00
Neoprene Compression Seal LF							
0890 720002	(1.000)	11,220,314.50000	11,220,314.50	8,500,000.00000	8,500,000.00	10,000,000.00000	10,000,000.00
Protection Shield LS							
0900 612997	2,080.000	4.67000	9,713.60	8.25000	17,160.00	9.11000	18,948.80
Traffic Control Special Item - LF - 612109 Temporary removable preformed pavement line striping -12"							



Tabulation of Bids

Page 39 of 80

Contract ID: KA20240009**Counties:** WARD 2**Letting Date:** May 29, 2024**District(s):** Ward0001 and Ward0002**Call Order:** 005**Project(s):** 2023011**Contract Time:** 860 CALENDAR DAYS**Min:****Max:****Contract Description:** REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(1) FORT MYER CONSTRUCTION CORPORATION		(2) MARTINS CONSTRUCTION CORP.		(3) The Lane Construction Corporation	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set:		Cat Alt Member:		LCC:	
0910 613096	2.000	20,268.67000	40,537.34	21,000.00000	42,000.00	26,000.00000	52,000.00
Furnish&Install Closed Circuit Television Camera System	EACH						
0920 614991	(1.000)	643,093.73000	643,093.73	210,000.00000	210,000.00	930,000.00000	930,000.00
Electrical Work Special Item -LS-614992 Temporary Bridge Lighting	LS						
0930 613346	3,400.000	12.54000	42,636.00	41.00000	139,400.00	15.00000	51,000.00
Remove Electrical Cable (Any Type) Existing pepco cable feeding TR island	LF						
0940 614002	(1.000)	83,800.79000	83,800.79	160,000.00000	160,000.00	215,000.00000	215,000.00
Electrical Work Sub-structure duplex grounding receptacles, light switches & associated junction boxes	LS						



Tabulation of Bids

Page 40 of 80

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(1) FORT MYER CONSTRUCTION CORPORATION		(2) MARTINS CONSTRUCTION CORP.		(3) The Lane Construction Corporation	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE	Cat Alt Set:		Cat Alt Member:		LCC:	
0950 614995	750.000 Electrical Work Special Item -LF- 614331 Furnish & Install #10 stranded ground wire	3.42000	2,565.00	4.50000	3,375.00	3.00000	2,250.00
0960 614995	3,400.000 Electrical Work Special Item -LF- 614327 F&I PEPCO CABLE	57.01000	193,834.00	96.00000	326,400.00	115.00000	391,000.00
0970 614160	420.000 F&I 1-4" Schedule 80 Rigid PVC Conduit	85.51000	35,914.20	146.00000	61,320.00	47.00000	19,740.00
0980 614178	9,390.000 F&I 1-6" FRE (fiberglass conduit)	76.39000	717,302.10	148.00000	1,389,720.00	110.00000	1,032,900.00



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Tabulation of Bids

Page 41 of 80

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(1) FORT MYER CONSTRUCTION CORPORATION		(2) MARTINS CONSTRUCTION CORP.		(3) The Lane Construction Corporation	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			\$122,770,551.10		\$127,642,149.63		\$156,559,550.26
Life Cycle Costs:							
Section Total with LCC:			\$122,770,551.10		\$127,642,149.63		\$156,559,550.26
Contract Item Totals			\$122,770,551.10		\$127,642,149.63		\$156,559,550.26
Contract Time Totals							
Contract Life Cycle Costs Totals			\$0.00		\$0.00		\$0.00
Contract Grand Totals			\$122,770,551.10		\$127,642,149.63		156,559,550.26

() indicates item is bid as Lump Sum



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(4) Wagman General Construction					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE	Cat Alt Set:		Cat Alt Member:		LCC:	
0005 000003	11,610.000	1.00000	11,610.00				
Employee Training	HR						
0010 000110	4,600.000	40.00000	184,000.00				
Materials Special Item - SF - 619003 - Anti-Graffiti Coating	SF						
0015 000506	2.000	185,000.00000	370,000.00				
Unassigned Special Item -EACH - 613265 - F&I DYNAMIC MESSAGE SIGN - LED FULL MATRIX DMS (VDOT)	EACH						
0020 000506	17.000	3,000.00000	51,000.00				
Unassigned Special Item -EACH - 614811 - F&I 42 WATT LED LIGHT FIXTURE (TYPE G)	EACH						



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(4) Wagman General Construction					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE	Cat Alt Set:		Cat Alt Member:		LCC:	
0025 000506	2.000	1,000.00000	2,000.00				
Unassigned Special Item -EACH - 620040 - FEDERAL AID PROJECT SIGN	EACH						
0030 000506	16.000	100.00000	1,600.00				
Unassigned Special Item -EACH - 706003 -RIVET REPLACEMENT	EACH						
0035 000506	12.000	840.00000	10,080.00				
Unassigned Special Item -EACH - 707005 - CLEAN AND PAINT CORRODED PILES	EACH						
0040 000506	2.000	2,000,000.00000	4,000,000.00				
Unassigned Special Item -EACH - 716009 - FENDER REPLACEMENT	EACH						



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(4) Wagman General Construction					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE	Cat Alt Set:		Cat Alt Member:		LCC:	
0045 000506	452.000 EACH	175.00000	79,100.00				
Unassigned Special Item -EACH - 716011 - EMBEDDED GALV. ANODES FOR CONCRETE REPAIRS							
0050 000509	329.000 LF	65.00000	21,385.00				
Unassigned Special Item -LF - 603003 - MID WEST GUARDRAIL SYSTEM-GR-MGSI							
0055 000509	1,200.000 LF	25.00000	30,000.00				
Unassigned Special Item -LF - 614133 - FURNISH AND INSTALL 1-3/4" SCHEDULE 80 RIGID PVC CONDUIT							
0065 000509	100.000 LF	1,250.00000	125,000.00				
Unassigned Special Item -LF - 614199 - F&I 6-6" FIBERGLASS CONDUIT (CONCRETE ENCASED)							



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(4) Wagman General Construction					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE	Cat Alt Set:		Cat Alt Member:		LCC:	
0070 000511	(1.000)	75,000.00000	75,000.00				
Unassigned Special Item -LS - 000518 - DEWATERING - UNCONTAMINATED							
0075 000511	(1.000)	500,000.00000	500,000.00				
Unassigned Special Item -LS - 108017 - SURVEY OF EXISTING DECK & FRAMING GEOMETRY							
0080 000511	(1.000)	1,400,000.00000	1,400,000.00				
Unassigned Special Item -LS - 205009 - DEMOLITION- ROADWAY & MISCELLANEOUS							
0085 000511	(1.000)	16,500,000.00000	16,500,000.00				
Unassigned Special Item -LS - 205011 - DEMOLITION- BRIDGE DECK & MISCELLANEOUS							



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(4) Wagman General Construction					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE	Cat Alt Set:		Cat Alt Member:		LCC:	
0090 000511	(1.000)	25,000.00000	25,000.00				
Unassigned Special Item -LS - 614996 - PAYMENT TO NPS FOR PERMIT ADMINISTRATIVE COST RECOVERY							
0095 000511	(1.000)	45,000.00000	45,000.00				
Unassigned Special Item -LS - PARTNERING							
0100 000513	6.000	52,000.00000	312,000.00				
Unassigned Special Item -MO - 108015 - ENGINEER'S BOAT							
0105 000514	2,000.000	17.00000	34,000.00				
Unassigned Special Item -SF - 619991 - GRAFFITI REMOVAL							
0110 108002	(1.000)	8,845,000.00000	8,845,000.00				
Mobilization							



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(4) Wagman General Construction					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE	Cat Alt Set:		Cat Alt Member:		LCC:	
0115 108004	(1.000)	350,000.00000	350,000.00				
Progress Photographs	LS						
0120 108006	(1.000)	10,000.00000	10,000.00				
Record Drawings and As-Built Drawings	LS						
0125 108012	(1.000)	400,000.00000	400,000.00				
Engineer's Field Facilities	LS						
0130 200015	(1.000)	1,300,000.00000	1,300,000.00				
Earthwork and Excavation Special Item	LS						
- LS - STAGING AND STOCKPILING							
0135 201002	(1.000)	50,000.00000	50,000.00				
Clear and Grub	LS						
0140 202002	750.000	115.00000	86,250.00				
Common Excavation	CY						



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(4) Wagman General Construction						
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount	
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE	Cat Alt Set:		Cat Alt Member:		LCC:		
0145 204006	2.000	1,000.00000	2,000.00					
Flowable Fill	CY							
0150 205002	23.000	1,400.00000	32,200.00					
Structure Excavation	CY							
0155 206002	88.000	230.00000	20,240.00					
Structure Backfill	CY							
0160 209002	1,177.000	300.00000	353,100.00					
Aggregate Base Course	CY							
0165 310002	9.000	10,000.00000	90,000.00					
F&I Standard Basin	EACH							
0170 314004	47.000	225.00000	10,575.00					
PCC Pipe, Class III, Gasket, 15 Inch	LF							



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Tabulation of Bids

Page 49 of 80

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(4) Wagman General Construction					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE	Cat Alt Set:		Cat Alt Member:		LCC:	
0175 400015	302.000	170.00000	51,340.00				
Asphalt Construction Special Item -SY - 6 IN THICK							
0180 402010	122.000	400.00000	48,800.00				
HMA Surface Course, 12.5 mm							
0185 501020	4,104.000	240.00000	984,960.00				
Reinforced PCC Pavement, 12 Inch							
0190 600021	(1.000)	110,700.00000	110,700.00				
Incidental Construction Special Item - LS - PAYMENT FOR TREE MITIGATION							
0195 603991	3.000	6,000.00000	18,000.00				
Steel Guiderails Special Item - EACH 603025 - MID WEST GUARDRAIL SYSTEM-GR-MGS2 TERMINAL							



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(4) Wagman General Construction					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set:		Cat Alt Member:		LCC:	
0200 603991	2.000 EACH	3,000.00000	6,000.00				
Steel Guiderails Special Item - EACH 603027 - MID WEST GUARDRAIL SYSTEM-GR-MGS3							
0205 603991	1.000 EACH	3,000.00000	3,000.00				
Steel Guiderails Special Item - EACH 603031 - MID WEST GUARDRAIL SYSTEM-GR-MGS4							
0210 603991	6.000 EACH	7,500.00000	45,000.00				
Steel Guiderails Special Item - EACH 635035 - THRIE BEAM - FIXED OBJECT ATTACHEMENT							
0215 603995	806.000 LF	95.00000	76,570.00				
Steel Guiderails Special Item - LF - 604009 - TEMPORARY CHAIN LINK FENCE							



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(4) Wagman General Construction					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE	Cat Alt Set:		Cat Alt Member:		LCC:	
0220 604046	337.000	115.00000	38,755.00				
Construction Board Fence (Solid Wood Fence)	LF						
0225 605006	97.000	250.00000	24,250.00				
PCC Sidewalk, 4 Inch	SY						
0230 605008	82.000	230.00000	18,860.00				
PCC Sidewalk, 6 Inch	SY						
0235 606002	260.000	100.00000	26,000.00				
PCC Curb	LF						
0240 606004	164.000	120.00000	19,680.00				
PCC Curb and/or Gutter	LF						
0245 606052	8.000	3,800.00000	30,400.00				
Repair-Replace PCC Curb and/or Gutter	CY						



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(4) Wagman General Construction					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE	Cat Alt Set:		Cat Alt Member:		LCC:	
0250 607012	171.000 SY	8.50000	1,453.50				
Renovate Grass							
0255 608002	5.000 EACH	225.00000	1,125.00				
Remove Tree and Stump up to 6 Inch Dia.							
0260 608004	5.000 EACH	450.00000	2,250.00				
Remove Tree and Stump 6 to 12 Inch Dia.							
0265 608006	1.000 EACH	750.00000	750.00				
Remove Tree and Stump 12 to 18 Inch Dia.							
0270 608008	1.000 EACH	950.00000	950.00				
Remove Tree and Stump 18 to 24 Inch Dia.							



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description			(4) Wagman General Construction					
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 REHABILITATION OF THEODORE ROOSEVELT BRIDGE			Cat Alt Set:		Cat Alt Member:		LCC:	
0275	608010	2.000	1,650.00000	3,300.00				
Remove Tree and Stump 24 to 30 Inch Dia.		EACH						
0280	608012	1.000	2,300.00000	2,300.00				
Remove Tree and Stump 30 to 36 Inch Dia.		EACH						
0285	608018	27.000	175.00000	4,725.00				
Remove Tree up to 6 Inch Dia.		EACH						
0290	608020	58.000	250.00000	14,500.00				
Remove Tree 6 to 12 Inch Dia.		EACH						
0295	608022	11.000	500.00000	5,500.00				
Remove Tree 12 to 18 Inch Dia.		EACH						
0300	608026	1.000	750.00000	750.00				
Remove Tree 24 to 30 Inch Dia.		EACH						



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(4) Wagman General Construction					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE	Cat Alt Set:		Cat Alt Member:		LCC:	
0305 608116	27.000	150.00000	4,050.00				
Trim Tree (Any Size)	EACH						
0310 608158	10.000	850.00000	8,500.00				
Deciduous Tree 2-3" Cal, B &B	EACH						
0315 608160	10.000	1,100.00000	11,000.00				
Deciduous Tree 3-4" Cal, B &B	EACH						
0320 608162	10.000	1,600.00000	16,000.00				
Deciduous Tree 4-5" Cal, B &B	EACH						
0325 608164	10.000	2,700.00000	27,000.00				
Deciduous Tree 5-6" Cal, B &B	EACH						
0330 608166	5.000	4,500.00000	22,500.00				
Deciduous Tree 8" Cal, B &B	EACH						



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(4) Wagman General Construction					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE	Cat Alt Set:		Cat Alt Member:		LCC:	
0335 610012	5,665.000	150.00000	849,750.00				
Portable Precast PCC Barrier	LF						
0340 610993	36,070.000	14.75000	532,032.50				
PCC Traffic Barriers Special Item - LF - MOVE PORTABLE PRECAST PCC BARRIER SPECIAL ITEM	LF						
0350 612006	(1.000)	4,000,000.00000	4,000,000.00				
Construction Lane Closing	LS						
0355 612008	67,652.000	2.00000	135,304.00				
Remove Lane Markings	SF						
0360 612010	325.000	250.00000	81,250.00				
Temporary Construction Sign Supports	EACH						



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Tabulation of Bids

Page 56 of 80

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(4) Wagman General Construction					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE	Cat Alt Set:		Cat Alt Member:		LCC:	
0365 612014	5,067.000	15.00000	76,005.00				
Construction Warning and Detour Signs	SF						
0370 612016	50.000	40.00000	2,000.00				
Reflectorized Traffic Cones	EACH						
0375 612018	14.000	120.00000	1,680.00				
Flashing Amber Warning Lights, Type "B"	EACH						
0380 612022	16.000	6,500.00000	104,000.00				
Sequential Arrow Boards	EACH						
0385 612028	16.000	250.00000	4,000.00				
Type III PVC Barricade	EACH						
0390 612034	616.000	90.00000	55,440.00				
Traffic Drums	EACH						



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(4) Wagman General Construction					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE	Cat Alt Set:		Cat Alt Member:		LCC:	
0395 612092	1.000	180,000.00000	180,000.00				
Truck Mounted Attenuator	EACH						
0400 612096	21.000	2,000.00000	42,000.00				
Construction Zone Attenuator	EACH						
0405 612100	18.000	27,000.00000	486,000.00				
Portable Changeable Message Sign	EACH						
0410 612104	8.000	4,500.00000	36,000.00				
Steel Protection Plate	EACH						
0415 612106	(1.000)	10,000.00000	10,000.00				
Repair of Damaged Major Traffic Control Devices	LS						



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(4) Wagman General Construction					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE	Cat Alt Set:		Cat Alt Member:		LCC:	
0420 612110	169,187.000 LF Preformed Pavement Markings, Lines Temporary Removable preformed line striping- 6"	2.25000	380,670.75				
0430 612991	(1.000) LS Traffic Control Special Item - LS - SAFETY SERVICE PATROL (SSP) DURING DECK REPLACEMENT	900,000.00000	900,000.00				
0435 612993	1.000 EACH Traffic Control Special Item - EACH - 612994 - TRAFFIC CONTROL SPECIAL ITEM - QUEUE DETECTION SYSTEM	315,000.00000	315,000.00				
0440 612993	7.000 EACH Traffic Control Special Item - EACH - REMOVABLE PREFORMED PAVEMENT MARKING SYMBOL	200.00000	1,400.00				



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(4) Wagman General Construction					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE	Cat Alt Set:		Cat Alt Member:		LCC:	
0445 612997	740.000	7.00000	5,180.00				
Traffic Control Special Item - LF - 612111 - PERMANENT HIGH CONTRAST PREFORMED PAVEMENT MARKING - 4" DASH							
0450 612997	17,134.000	9.00000	154,206.00				
Traffic Control Special Item - LF - 612113 - PERMANENT HIGH CONTRAST PREFORMED PAVEMENT MARKING - 6"							
0455 612997	669.000	13.00000	8,697.00				
Traffic Control Special Item - LF - 612115 - PERMANENT HIGH CONTRAST PREFORMED PAVEMENT MARKING - 8"							



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(4) Wagman General Construction					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE	Cat Alt Set:		Cat Alt Member:		LCC:	
0460 612997	5,341.000	22.00000	117,502.00				
Traffic Control Special Item - LF - 612117 - PERMANENT HIGH CONTRAST PREFORMED PAVEMENT MARKING - 12"							
0465 612997	545.000	40.00000	21,800.00				
Traffic Control Special Item - LF - 612119 - PERMANENT HIGH CONTRAST PREFORMED PAVEMENT MARKING - 24"							
0470 613002	300.000	32.00000	9,600.00				
F&I Inductive Loop Detector							
0475 613118	3,500.000	28.00000	98,000.00				
F&I Outside Plant Fiber Optic Cable(Type, Mode, Size)							



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description			(4) Wagman General Construction					
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 REHABILITATION OF THEODORE ROOSEVELT BRIDGE			Cat Alt Set:		Cat Alt Member:		LCC:	
0480	613264	1.000	200,000.00000	200,000.00				
F&I Dynamic Message Sign - LED Full Matrix DMS		EACH						
0485	613274	24.000	5,000.00000	120,000.00				
F&I Class I PiezoElectric Sensors, 8 Feet		EACH						
0490	613300	1.000	630.00000	630.00				
F&I Cable for PiezoElectric Sensor P4, 200Ft		EACH						
0495	614120	960.000	100.00000	96,000.00				
F&I 1-1" PVC-Coated Rigid Street Conduit		LF						
0500	614122	16,068.000	30.00000	482,040.00				
F&I 1-2" Schedule 40 Rigid PVC Conduit		LF						



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(4) Wagman General Construction					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set:		Cat Alt Member:		LCC:	
0505 614134	1,570.000	160.00000	251,200.00				
F&I 1-2" PVC-Coated Rigid Street Conduit	LF						
0510 614138	2,380.000	100.00000	238,000.00				
F&I 1-3" FRE (fiberglass conduit)	LF						
0515 614152	2,175.000	130.00000	282,750.00				
F&I 1-4" FRE (fiberglass conduit)	LF						
0520 614156	125.000	43.00000	5,375.00				
F&I 1-4" Schedule 40 HDPE Conduit	LF						
0525 614158	350.000	80.00000	28,000.00				
F&I 1-4" Schedule 80 HDPE Conduit (bored)	LF						
0530 614190	2,342.000	20.00000	46,840.00				
Remove Electrical Conduit	LF						



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(4) Wagman General Construction					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE	Cat Alt Set:		Cat Alt Member:		LCC:	
0535 614222	100.000	16.00000	1,600.00				
Rod and Clean District-Owned Conduit LF							
0540 614230	10,550.000	3.00000	31,650.00				
F&I #10 Stranded Wire LF							
0545 614236	200.000	3.50000	700.00				
F&I #8 Stranded Wire LF							
0550 614242	7,883.000	4.00000	31,532.00				
F&I #6 Stranded Wire LF							
0555 614260	45,569.000	10.00000	455,690.00				
F&I #2 Stranded Wire LF							
0560 614284	100.000	16.00000	1,600.00				
F&I #000 Stranded Wire LF							



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(4) Wagman General Construction					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE	Cat Alt Set:		Cat Alt Member:		LCC:	
0565 614332	200.000	3.50000	700.00				
F&I #8 Stranded Ground Wire	LF						
0570 614338	2,461.000	4.00000	9,844.00				
F&I #6 Stranded Ground Wire	LF						
0575 614350	15,223.000	5.00000	76,115.00				
F&I #2 Stranded Ground Wire	LF						
0580 614374	7,026.000	2.50000	17,565.00				
Remove Conductors in Conduits	LF						
0585 614812	37.000	500.00000	18,500.00				
Remove Fixture, Any Type	EACH						
0590 614880	4.000	450.00000	1,800.00				
F&I Ground Rod	EACH						



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(4) Wagman General Construction					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE	Cat Alt Set:		Cat Alt Member:		LCC:	
0595 614898	96.000	12,000.00000	1,152,000.00				
F&I Electrical Junction Box	EACH						
0600 614904	3.000	700.00000	2,100.00				
Remove Electrical Junction Box	EACH						
0605 614906	1.000	105,000.00000	105,000.00				
F&I Electrical Equipment Cabinet	EACH						
0610 614928	(1.000)	500,000.00000	500,000.00				
Navigation Lights	LS						
0615 614930	(1.000)	13,000.00000	13,000.00				
Remote eMonitoring System (RMS)	LS						



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Tabulation of Bids

Page 66 of 80

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(4) Wagman General Construction					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE	Cat Alt Set:		Cat Alt Member:		LCC:	
0620 614993	83.000 EACH	12,000.00000	996,000.00				
Electrical Work Special Item -EACH- 614544 - F&I 24' STEEL PENDANT POLE WITH UPTO 8' ARM							
0625 614993	83.000 EACH	330.00000	27,390.00				
Electrical Work Special Item -EACH- 614801 - INSTALL 65W COBRAHEAD LED FIXTURE COMPLETE WITH PHOTOCELL (TYPE A)							
0630 614993	1.000 EACH	4,700.00000	4,700.00				
Electrical Work Special Item -EACH- 614803 - INSTALL 67 WATT LED LIGHT FIXTURE (TYPE C)							
0635 614993	3.000 EACH	3,800.00000	11,400.00				
Electrical Work Special Item -EACH- 614805 - F&I 33 WATT LED WALLPACK LIGHT FIXTURE (TYPE D)							

Tabulation of Bids

Page 67 of 80

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min: Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description			(4) Wagman General Construction					
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 REHABILITATION OF THEODORE ROOSEVELT BRIDGE			Cat Alt Set:		Cat Alt Member:		LCC:	
0640	614993	14.000	4,000.00000	56,000.00				
Electrical Work Special Item -EACH-614807 - F&I 32 WATT LED LIGHT FIXTURE (TYPE E)		EACH						
0645	614993	1.000	3,000.00000	3,000.00				
Electrical Work Special Item -EACH-614809 - F&I 14 WATT JELLY JAR LIGHT FIXTURE		EACH						
0650	614995	3,944.000	900.00000	3,549,600.00				
Electrical Work Special Item -LF-CABLE TRAY		LF						
0655	614999	(1.000)	150,000.00000	150,000.00				
Payment to PEPCO for Connection, Disconnection, Inspection		LS						
0660	616020	2,182.000	75.00000	163,650.00				
Guide Sign Panels		SF						



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(4) Wagman General Construction					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE	Cat Alt Set:		Cat Alt Member:		LCC:	
0665 616022	132.000	300.00000	39,600.00				
Traffic Sign Panels	SF						
0670 617012	3.000	50,000.00000	150,000.00				
4-Bay Quad Guard Impact Attenuator [24 Inch Wide]	EACH						
0675 618002	(1.000)	500,000.00000	500,000.00				
Erosion and Sediment Control	LS						
0680 701085	3.000	35,000.00000	105,000.00				
Structures Construction Special Item - EACH - PILE REPAIR	EACH						
0685 701087	1,277.000	2,500.00000	3,192,500.00				
Structures Construction Special Item - LF - 703996 - RETAINING WALL MODIFICATIONS	LF						



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(4) Wagman General Construction					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set:		Cat Alt Member:		LCC:	
0690 701087	230.000 LF	5,100.00000	1,173,000.00				
Structures Construction Special Item - LF - 719003 - FURNISH AND INSTALL MODULAR JOINT EXPANSION JOINTS							
0695 701087	215.500 LF	1,100.00000	237,050.00				
Structures Construction Special Item - LF - ABUTMENT BACKWALL MODIFICATION							
0700 701097	5,710.000 SY	46.00000	262,660.00				
Structures Construction Special Item - SY - 701096-MILLING							
0705 701097	20,288.000 SY	900.00000	18,259,200.00				
Structures Construction Special Item - SY - 703992 - CONCRETE FOR STRUCTURE SPECIAL ITEM- PRECAST CONCRETE PANELS 8 IN. THK							



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(4) Wagman General Construction					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set:		Cat Alt Member:		LCC:	
0710 701097	601.000 SY	1,600.00000	961,600.00				
Structures Construction Special Item - SY - 703993-CONCRETE FOR STRUCTURE SPECIAL ITEM- PRECAST CONCRETE PANELS 15 IN. THK							
0715 701097	4,600.000 SY	255.00000	1,173,000.00				
Structures Construction Special Item - SY - HYDRODEMOLITION							
0720 702016	83.000 LF	5,200.00000	431,600.00				
Drilled Shaft (No Bell) 42 Inch							
0725 702022	150.000 LF	2,750.00000	412,500.00				
Piling Special Item - LF - 702019 - DRILLED SHAFT IN SOIL- 54 INCH DIAMETER							



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(4) Wagman General Construction					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE	Cat Alt Set:		Cat Alt Member:		LCC:	
0730 702022	9.000	2,500.00000	22,500.00				
Piling Special Item - LF - 702023 - DRILLED SHAFT IN ROCK- 48 INCH DIAMETER	LF						
0735 702022	20.000	2,500.00000	50,000.00				
Piling Special Item - LF - DRILLED SHAFT IN ROCK- 36 INCH DIAMETER	LF						
0740 702028	6.000	7,800.00000	46,800.00				
Cross-hole Sonic Logging (CSL) Tests	EACH						
0745 703002	32.000	2,000.00000	64,000.00				
PCC Footing	CY						
0750 703006	80.000	3,350.00000	268,000.00				
PCC Pier-Abutment-Wall	CY						



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(4) Wagman General Construction					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE	Cat Alt Set:		Cat Alt Member:		LCC:	
0755 703008	4,542.290 PCC Superstructure CY	3,000.00000	13,626,870.00				
0760 703014	682.000 PCC Approach Slab & Moment Slab CY	850.00000	579,700.00				
0765 703022	176.000 Sidewalk, Median and Curb Finish PCC Sidewalk -AT Grade CY	1,350.00000	237,600.00				
0770 703991	1,295.000 Concrete for Structures Special Item - CY - 703995 - ULTRA HIGH PERFORMANCE CONCRETE (UHPC) CY	13,000.00000	16,835,000.00				
0775 704004	228,307.800 Epoxy Coated Reinforcement Bars LBS	2.00000	456,615.60				



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(4) Wagman General Construction					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE	Cat Alt Set:		Cat Alt Member:		LCC:	
0780 704991	1,019,451.000 Reinforcing Steel Special Item - LBS - STAINLESS STEEL	4.00000	4,077,804.00				
0785 706991	118,574.000 Structural Steel Special Item - LBS - '706992 - SHEAR CONNECTORS	10.00000	1,185,740.00				
0790 706991	40,175.000 Structural Steel Special Item - LBS - STEEL REPAIR	37.00000	1,486,475.00				
0795 706993	18.000 Structural Steel Special Item - EACH - 706994 - PIN & HANGER REPLACEMENT - LITTLE RIVER	70,000.00000	1,260,000.00				
0800 706993	8.000 Structural Steel Special Item - EACH - PIN & HANGER REPLACEMENT - POTOMAC RIVER	100,000.00000	800,000.00				



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(4) Wagman General Construction					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set:		Cat Alt Member:		LCC:	
0805 707006	(1.000)	15,000,000.00000	15,000,000.00				
Paint New and Existing Metalwork	LS						
0810 708012	262.000	220.00000	57,640.00				
Repoint Stone Masonry	LF						
0815 709991	7,020.830	288.00000	2,021,999.04				
Railing Special Item - LF - 709005 - FURNISH AND INSTALL PEDESTRIAN RAILING	LF						
0820 709991	9,764.000	700.00000	6,834,800.00				
Railing Special Item - LF - TRAFFIC BARRIER	LF						
0825 710002	(1.000)	2,400,000.00000	2,400,000.00				
Bridge Deck Drain System	LS						



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(4) Wagman General Construction					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE	Cat Alt Set:		Cat Alt Member:		LCC:	
0830 713002	(1.000)	260,000.00000	260,000.00				
Steel Sign Structure Ramp D/E (Sign 0066001)		LS					
0835 713991	(1.000)	700,000.00000	700,000.00				
Steel Sign Structure Special Item - LS - 713003 - TR ISLAND (SIGN 066 002)		LS					
0840 713991	(1.000)	350,000.00000	350,000.00				
Steel Sign Structure Special Item - LS - 713005 - DC ABUTMENT (SIGN 066 003)		LS					
0845 713991	(1.000)	525,000.00000	525,000.00				
Steel Sign Structure Special Item - LS - 713007 - DC ABUTMENT (SIGN 066 004)		LS					



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(4) Wagman General Construction					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE	Cat Alt Set:		Cat Alt Member:		LCC:	
0850 703991	1,450.000 Concrete for Structures Special Item - CY CY - 714991 Furnish and Place latex modified concrete very early overlay	2,700.00000	3,915,000.00				
0855 716004	1,012.000 Repair Type 1 -Concrete Repair SF	275.00000	278,300.00				
0860 716006	4,422.000 Repair Type 2 - Concrete Patch SF	225.00000	994,950.00				
0865 716008	364.000 Repair Type 3 - Crack Repair LF	200.00000	72,800.00				
0870 717002	780.000 Armored Joint with Neoprene Strip Seal LF	950.00000	741,000.00				

Tabulation of Bids

Page 77 of 80

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min: Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description			(4) Wagman General Construction					
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE	Cat Alt Set:		Cat Alt Member:		LCC:	
0875	717991	470.000	100.00000	47,000.00				
Armored Joint with Neoprene Strip Seal		LF						
Special Item - LF - 717993 - REMOVE EXISTING ARMORED STRIP SEAL EXPANSION JOINTS								
0880	717991	630.000	270.00000	170,100.00				
Armored Joint with Neoprene Strip Seal		LF						
Special Item - LF - 717995 - REMOVE EXISTING FINGER JOINT EXPANSION JOINTS								
0885	718002	2,220.000	400.00000	888,000.00				
Neoprene Compression Seal		LF						
0890	720002	(1.000)	15,200,000.00000	15,200,000.00				
Protection Shield		LS						

Tabulation of Bids

Page 78 of 80

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min: Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(4) Wagman General Construction					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	REHABILITATION OF THEODORE ROOSEVELT BRIDGE						
			Cat Alt Set:		Cat Alt Member:		LCC:
0900	612997	2,080.000	4.50000	9,360.00			
	Traffic Control Special Item - LF - 612109 Temporary removable preformed pavement line striping -12"	LF					
0910	613096	2.000	28,000.00000	56,000.00			
	Furnish&Install Closed Circuit Television Camera System	EACH					
0920	614991	(1.000)	1,300,000.00000	1,300,000.00			
	Electrical Work Special Item -LS- 614992 Temporary Bridge Lighting	LS					
0930	613346	3,400.000	17.00000	57,800.00			
	Remove Electrical Cable (Any Type) Existing pepco cable feeding TR island	LF					
0940	614002	(1.000)	260,000.00000	260,000.00			
	Electrical Work Sub-structure duplex grounding receptacles, light switches & associated junction boxes	LS					



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Tabulation of Bids

Page 79 of 80

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Line No / Item ID Item Description		(4) Wagman General Construction					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set:		Cat Alt Member:		LCC:	
0950 614995	750.000 LF	3.50000	2,625.00				
Electrical Work Special Item -LF- 614331 Furnish & Install #10 stranded ground wire							
0960 614995	3,400.000 LF	130.00000	442,000.00				
Electrical Work Special Item -LF- 614327 F&I PEPCO CABLE							
0970 614160	420.000 LF	50.00000	21,000.00				
F&I 1-4" Schedule 80 Rigid PVC Conduit							
0980 614178	9,390.000 LF	120.00000	1,126,800.00				
F&I 1-6" FRE (fiberglass conduit)							
Section Totals:			\$176,321,585.39				
Life Cycle Costs:							
Section Total with LCC:			\$176,321,585.39				



Tabulation of Bids

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024

District(s): Ward0001 and Ward0002

Call Order: 005

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Min:

Max:

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Contract Item Totals

\$176,321,585.39

Contract Time Totals

Contract Life Cycle Costs Totals

\$0.00

Contract Grand Totals

\$176,321,585.39

() indicates item is bid as Lump Sum



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Low Bid Item Analysis

Page 1 of 42

Call Order: 005
Letting Date: May 29, 2024
2:00PM

Contract ID: KA20240009
District(s): Ward0001 and Ward0002

Counties: WARD 2
Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Contract Description: REHABILITATION OF THEODORE ROOSEVELT
BRIDGE

Min: Max:

Vendor ID/Name: F034 FORT MYER CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		REHABILITATION OF THEODORE ROOSEVELT BRIDGE			Cat Alt Set ID:	Cat Alt Mbr ID:		
0005	000003 Employee Training	11,610.000	30.00000	28.68000 HR	348,300.00	332,974.80	95.60%	-15,325.20
0010	000110 Materials Special Item - SF - 619003 - Anti- Graffiti Coating	4,600.000	20.00000	18.24000 SF	92,000.00	83,904.00	91.20%	-8,096.00
0015	000506 Unassigned Special Item -EACH - 613265 - F&I DYNAMIC MESSAGE SIGN - LED FULL MATRIX DMS (VDOT)	2.000	235,000.00000	251,051.20000 EACH	470,000.00	502,102.40	106.83%	32,102.40
0020	000506 Unassigned Special Item -EACH - 614811 - F&I 42 WATT LED LIGHT FIXTURE (TYPE G)	17.000	2,700.00000	1,446.87000 EACH	45,900.00	24,596.79	53.59%	-21,303.21



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Low Bid Item Analysis

Page 2 of 42

Call Order: 005

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024
2:00PM

District(s): Ward0001 and Ward0002

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Contract Description: REHABILITATION OF THEODORE ROOSEVELT
BRIDGE

Min:

Max:

Vendor ID/Name: F034

FORT MYER CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set ID:		Cat Alt Mbr ID:		
0025	000506	2.000	4,000.00000	2,417.15000	8,000.00	4,834.30	60.43%	-3,165.70
	Unassigned Special Item -EACH - 620040 - FEDERAL AID PROJECT SIGN			EACH				
0030	000506	16.000	250.00000	570.08000	4,000.00	9,121.28	228.03%	5,121.28
	Unassigned Special Item -EACH - 706003 - RIVET REPLACEMENT			EACH				
0035	000506	12.000	11,000.00000	3,420.49000	132,000.00	41,045.88	31.10%	-90,954.12
	Unassigned Special Item -EACH - 707005 - CLEAN AND PAINT CORRODED PILES			EACH				
0040	000506	2.000	27,000.00000	1,287,357.27000	54,000.00	2,574,714.54	1767.99%	2,520,714.54
	Unassigned Special Item -EACH - 716009 - FENDER REPLACEMENT			EACH				



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Low Bid Item Analysis

Page 3 of 42

Call Order: 005

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024
2:00PM

District(s): Ward0001 and Ward0002

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Contract Description: REHABILITATION OF THEODORE ROOSEVELT
BRIDGE

Min:

Max:

Vendor ID/Name: F034

FORT MYER CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set ID:		Cat Alt Mbr ID:		
0045	000506	452.000	250.00000	68.41000	113,000.00	30,921.32	27.36%	-82,078.68
	Unassigned Special Item -EACH - 716011 - EMBEDDED GALV. ANODES FOR CONCRETE REPAIRS			EACH				
0050	000509	329.000	80.00000	45.61000	26,320.00	15,005.69	57.01%	-11,314.31
	Unassigned Special Item -LF - 603003 - MID WEST GUARDRAIL SYSTEM-GR-MGSI			LF				
0055	000509	1,200.000	225.00000	71.83000	270,000.00	86,196.00	31.92%	-183,804.00
	Unassigned Special Item -LF - 614133 - FURNISH AND INSTALL 1-3/4" SCHEDULE 80 RIGID PVC CONDUIT			LF				
0065	000509	100.000	230.00000	1,017.02000	23,000.00	101,702.00	442.18%	78,702.00
	Unassigned Special Item -LF - 614199 - F&I 6-6" FIBERGLASS CONDUIT (CONCRETE ENCASED)			LF				



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Low Bid Item Analysis

Page 4 of 42

Call Order: 005

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024
2:00PM

District(s): Ward0001 and Ward0002

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Contract Description: REHABILITATION OF THEODORE ROOSEVELT
BRIDGE

Min:

Max:

Vendor ID/Name: F034

FORT MYER CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set ID:		Cat Alt Mbr ID:		
0070	000511	(1.000)	30,000.00000	34,276.71000	30,000.00	34,276.71	114.26%	4,276.71
	Unassigned Special Item -LS - 000518 - DEWATERING - UNCONTAMINATED			LS				
0075	000511	(1.000)	25,000.00000	1,140,162.31000	25,000.00	1,140,162.31	4560.65%	1,115,162.31
	Unassigned Special Item -LS - 108017 - SURVEY OF EXISTING DECK & FRAMING GEOMETRY			LS				
0080	000511	(1.000)	250,000.00000	458,133.71000	250,000.00	458,133.71	183.25%	208,133.71
	Unassigned Special Item -LS - 205009 - DEMOLITION- ROADWAY & MISCELLANEOUS			LS				
0085	000511	(1.000)	4,355,000.00000	8,643,587.32000	4,355,000.00	8,643,587.32	198.48%	4,288,587.32
	Unassigned Special Item -LS - 205011 - DEMOLITION- BRIDGE DECK & MISCELLANEOUS			LS				



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Low Bid Item Analysis

Page 5 of 42

Call Order: 005

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024
2:00PM

District(s): Ward0001 and Ward0002

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Contract Description: REHABILITATION OF THEODORE ROOSEVELT
BRIDGE

Min:

Max:

Vendor ID/Name: F034

FORT MYER CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set ID:		Cat Alt Mbr ID:		
0090	000511	(1.000)	25,000.00000	25,000.00000	25,000.00	25,000.00	100.00%	0.00
	Unassigned Special Item -LS - 614996 - PAYMENT TO NPS FOR PERMIT ADMINISTRATIVE COST RECOVERY			LS				
0095	000511	(1.000)	45,000.00000	45,000.00000	45,000.00	45,000.00	100.00%	0.00
	Unassigned Special Item -LS - PARTNERING			LS				
0100	000513	6.000	9,000.00000	32,608.64000	54,000.00	195,651.84	362.32%	141,651.84
	Unassigned Special Item -MO - 108015 - ENGINEER'S BOAT			MO				
0105	000514	2,000.000	25.00000	11.40000	50,000.00	22,800.00	45.60%	-27,200.00
	Unassigned Special Item -SF - 619991 - GRAFFITI REMOVAL			SF				



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Low Bid Item Analysis

Page 6 of 42

Call Order: 005

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024
2:00PM

District(s): Ward0001 and Ward0002

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Contract Description: REHABILITATION OF THEODORE ROOSEVELT
BRIDGE

Min:

Max:

Vendor ID/Name: F034

FORT MYER CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set ID:		Cat Alt Mbr ID:		
0110	108002 Mobilization	(1.000)	6,018,288.70000	5,610,269.93000 LS	6,018,288.70	5,610,269.93	93.22%	-408,018.77
0115	108004 Progress Photographs	(1.000)	25,000.00000	85,512.17000 LS	25,000.00	85,512.17	342.05%	60,512.17
0120	108006 Record Drawings and As-Built Drawings	(1.000)	50,000.00000	57,008.12000 LS	50,000.00	57,008.12	114.02%	7,008.12
0125	108012 Engineer's Field Facilities	(1.000)	500,000.00000	689,798.20000 LS	500,000.00	689,798.20	137.96%	189,798.20
0130	200015 Earthwork and Excavation Special Item - LS - STAGING AND STOCKPILING	(1.000)	350,000.00000	375,272.19000 LS	350,000.00	375,272.19	107.22%	25,272.19



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Low Bid Item Analysis

Page 7 of 42

Call Order: 005

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024
2:00PM

District(s): Ward0001 and Ward0002

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Contract Description: REHABILITATION OF THEODORE ROOSEVELT
BRIDGE

Min:

Max:

Vendor ID/Name: F034

FORT MYER CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		REHABILITATION OF THEODORE ROOSEVELT BRIDGE			Cat Alt Set ID:	Cat Alt Mbr ID:		
0135	201002	(1.000)	50,000.00000	3,420.48000	50,000.00	3,420.48	6.84%	-46,579.52
	Clear and Grub			LS				
0140	202002	750.000	120.00000	111.91000	90,000.00	83,932.50	93.26%	-6,067.50
	Common Excavation			CY				
0145	204006	2.000	1,500.00000	1,368.20000	3,000.00	2,736.40	91.21%	-263.60
	Flowable Fill			CY				
0150	205002	23.000	420.00000	1,279.05000	9,660.00	29,418.15	304.54%	19,758.15
	Structure Excavation			CY				
0155	206002	88.000	275.00000	205.23000	24,200.00	18,060.24	74.63%	-6,139.76
	Structure Backfill			CY				



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Low Bid Item Analysis

Page 8 of 42

Call Order: 005

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024
2:00PM

District(s): Ward0001 and Ward0002

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Contract Description: REHABILITATION OF THEODORE ROOSEVELT
BRIDGE

Min:

Max:

Vendor ID/Name: F034

FORT MYER CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set ID:		Cat Alt Mbr ID:		
0160	209002	1,177.000	130.00000	161.97000	153,010.00	190,638.69	124.59%	37,628.69
	Aggregate Base Course			CY				
0165	310002	9.000	12,000.00000	10,462.49000	108,000.00	94,162.41	87.19%	-13,837.59
	F&I Standard Basin			EACH				
0170	314004	47.000	550.00000	222.50000	25,850.00	10,457.50	40.45%	-15,392.50
	PCC Pipe, Class III, Gasket, 15 Inch			LF				
0175	400015	302.000	350.00000	131.43000	105,700.00	39,691.86	37.55%	-66,008.14
	Asphalt Construction Special Item -SY - 6 IN THICK			SY				
0180	402010	122.000	350.00000	357.77000	42,700.00	43,647.94	102.22%	947.94
	HMA Surface Course, 12.5 mm			TON				



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Low Bid Item Analysis

Page 9 of 42

Call Order: 005

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024
2:00PM

District(s): Ward0001 and Ward0002

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Contract Description: REHABILITATION OF THEODORE ROOSEVELT
BRIDGE

Min:

Max:

Vendor ID/Name: F034

FORT MYER CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set ID:		Cat Alt Mbr ID:		
0185	501020	4,104.000	330.00000	210.93000	1,354,320.00	865,656.72	63.92%	-488,663.28
	Reinforced PCC Pavement, 12 Inch			SY				
0190	600021	(1.000)	110,700.00000	110,700.00000	110,700.00	110,700.00	100.00%	0.00
	Incidental Construction Special Item - LS - PAYMENT FOR TREE MITIGATION			LS				
0195	603991	3.000	3,800.00000	6,075.93000	11,400.00	18,227.79	159.89%	6,827.79
	Steel Guiderails Special Item - EACH 603025 - MID WEST GUARDRAIL SYSTEM-GR-MGS2 TERMINAL			EACH				
0200	603991	2.000	3,500.00000	2,777.44000	7,000.00	5,554.88	79.36%	-1,445.12
	Steel Guiderails Special Item - EACH 603027 - MID WEST GUARDRAIL SYSTEM-GR-MGS3			EACH				



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Low Bid Item Analysis

Page 10 of 42

Call Order: 005

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024
2:00PM

District(s): Ward0001 and Ward0002

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Contract Description: REHABILITATION OF THEODORE ROOSEVELT
BRIDGE

Min:

Max:

Vendor ID/Name: F034

FORT MYER CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set ID:		Cat Alt Mbr ID:		
0205	603991	1.000	3,000.00000	3,341.81000	3,000.00	3,341.81	111.39%	341.81
	Steel Guiderails Special Item - EACH 603031 - MID WEST GUARDRAIL SYSTEM-GR-MGS4			EACH				
0210	603991	6.000	5,000.00000	7,732.58000	30,000.00	46,395.48	154.65%	16,395.48
	Steel Guiderails Special Item - EACH 635035 - THRIE BEAM - FIXED OBJECT ATTACHEMENT			EACH				
0215	603995	806.000	80.00000	99.19000	64,480.00	79,947.14	123.99%	15,467.14
	Steel Guiderails Special Item - LF - 604009 - TEMPORARY CHAIN LINK FENCE			LF				
0220	604046	337.000	160.00000	120.86000	53,920.00	40,729.82	75.54%	-13,190.18
	Construction Board Fence (Solid Wood Fence)			LF				
0225	605006	97.000	180.00000	102.61000	17,460.00	9,953.17	57.01%	-7,506.83
	PCC Sidewalk, 4 Inch			SY				



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Low Bid Item Analysis

Page 11 of 42

Call Order: 005
Letting Date: May 29, 2024
2:00PM

Contract ID: KA20240009
District(s): Ward0001 and Ward0002

Counties: WARD 2
Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Contract Description: REHABILITATION OF THEODORE ROOSEVELT
BRIDGE

Min: **Max:**

Vendor ID/Name: F034 FORT MYER CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		REHABILITATION OF THEODORE ROOSEVELT BRIDGE			Cat Alt Set ID:	Cat Alt Mbr ID:		
0230	605008 PCC Sidewalk, 6 Inch	82.000	240.00000	159.62000 SY	19,680.00	13,088.84	66.51%	-6,591.16
0235	606002 PCC Curb	260.000	160.00000	62.71000 LF	41,600.00	16,304.60	39.19%	-25,295.40
0240	606004 PCC Curb and/or Gutter	164.000	130.00000	68.41000 LF	21,320.00	11,219.24	52.62%	-10,100.76
0245	606052 Repair-Replace PCC Curb and/or Gutter	8.000	140.00000	1,140.16000 CY	1,120.00	9,121.28	814.40%	8,001.28
0250	607012 Renovate Grass	171.000	30.00000	10.72000 SY	5,130.00	1,833.12	35.73%	-3,296.88



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Low Bid Item Analysis

Page 12 of 42

Call Order: 005

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024
2:00PM

District(s): Ward0001 and Ward0002

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Contract Description: REHABILITATION OF THEODORE ROOSEVELT
BRIDGE

Min:

Max:

Vendor ID/Name: F034

FORT MYER CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set ID:		Cat Alt Mbr ID:		
0255	608002	5.000	850.00000	256.54000	4,250.00	1,282.70	30.18%	-2,967.30
	Remove Tree and Stump up to 6 Inch Dia.			EACH				
0260	608004	5.000	1,100.00000	513.07000	5,500.00	2,565.35	46.64%	-2,934.65
	Remove Tree and Stump 6 to 12 Inch Dia.			EACH				
0265	608006	1.000	2,000.00000	855.13000	2,000.00	855.13	42.76%	-1,144.87
	Remove Tree and Stump 12 to 18 Inch Dia.			EACH				
0270	608008	1.000	3,200.00000	1,083.15000	3,200.00	1,083.15	33.85%	-2,116.85
	Remove Tree and Stump 18 to 24 Inch Dia.			EACH				
0275	608010	2.000	4,000.00000	1,881.27000	8,000.00	3,762.54	47.03%	-4,237.46
	Remove Tree and Stump 24 to 30 Inch Dia.			EACH				



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Low Bid Item Analysis

Page 13 of 42

Call Order: 005

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024
2:00PM

District(s): Ward0001 and Ward0002

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Contract Description: REHABILITATION OF THEODORE ROOSEVELT
BRIDGE

Min:

Max:

Vendor ID/Name: F034

FORT MYER CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set ID:		Cat Alt Mbr ID:		
0280	608012	1.000	5,200.00000	2,622.37000	5,200.00	2,622.37	50.43%	-2,577.63
	Remove Tree and Stump 30 to 36 Inch Dia.			EACH				
0285	608018	27.000	500.00000	199.53000	13,500.00	5,387.31	39.91%	-8,112.69
	Remove Tree up to 6 Inch Dia.			EACH				
0290	608020	58.000	650.00000	285.04000	37,700.00	16,532.32	43.85%	-21,167.68
	Remove Tree 6 to 12 Inch Dia.			EACH				
0295	608022	11.000	1,000.00000	570.08000	11,000.00	6,270.88	57.01%	-4,729.12
	Remove Tree 12 to 18 Inch Dia.			EACH				
0300	608026	1.000	1,500.00000	855.13000	1,500.00	855.13	57.01%	-644.87
	Remove Tree 24 to 30 Inch Dia.			EACH				



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Low Bid Item Analysis

Page 14 of 42

Call Order: 005

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024
2:00PM

District(s): Ward0001 and Ward0002

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Contract Description: REHABILITATION OF THEODORE ROOSEVELT
BRIDGE

Min:

Max:

Vendor ID/Name: F034

FORT MYER CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		REHABILITATION OF THEODORE ROOSEVELT BRIDGE			Cat Alt Set ID:	Cat Alt Mbr ID:		
0305	608116	27.000	700.00000	171.02000	18,900.00	4,617.54	24.43%	-14,282.46
	Trim Tree (Any Size)			EACH				
0310	608158	10.000	685.00000	643.32000	6,850.00	6,433.20	93.92%	-416.80
	Deciduous Tree 2-3" Cal, B &B			EACH				
0315	608160	10.000	723.50000	1,015.02000	7,235.00	10,150.20	140.29%	2,915.20
	Deciduous Tree 3-4" Cal, B &B			EACH				
0320	608162	10.000	781.25000	1,072.21000	7,812.50	10,722.10	137.24%	2,909.60
	Deciduous Tree 4-5" Cal, B &B			EACH				
0325	608164	10.000	877.50000	1,157.98000	8,775.00	11,579.80	131.96%	2,804.80
	Deciduous Tree 5-6" Cal, B &B			EACH				



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Low Bid Item Analysis

Page 15 of 42

Call Order: 005

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024
2:00PM

District(s): Ward0001 and Ward0002

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Contract Description: REHABILITATION OF THEODORE ROOSEVELT
BRIDGE

Min:

Max:

Vendor ID/Name: F034

FORT MYER CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		REHABILITATION OF THEODORE ROOSEVELT BRIDGE			Cat Alt Set ID:	Cat Alt Mbr ID:		
0330	608166	5.000	1,070.00000	1,429.61000	5,350.00	7,148.05	133.61%	1,798.05
	Deciduous Tree 8" Cal, B &B			EACH				
0335	610012	5,665.000	90.00000	67.20000	509,850.00	380,688.00	74.67%	-129,162.00
	Portable Precast PCC Barrier			LF				
0340	610993	36,070.000	32.00000	10.10000	1,154,240.00	364,307.00	31.56%	-789,933.00
	PCC Traffic Barriers Special Item - LF - MOVE PORTABLE PRECAST PCC BARRIER SPECIAL ITEM			LF				
0350	612006	(1.000)	2,700,000.00000	1,415,604.00000	2,700,000.00	1,415,604.00	52.43%	-1,284,396.00
	Construction Lane Closing			LS				
0355	612008	67,652.000	8.00000	2.05000	541,216.00	138,686.60	25.63%	-402,529.40
	Remove Lane Markings			SF				



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Low Bid Item Analysis

Page 16 of 42

Call Order: 005

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024
2:00PM

District(s): Ward0001 and Ward0002

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Contract Description: REHABILITATION OF THEODORE ROOSEVELT
BRIDGE

Min:

Max:

Vendor ID/Name: F034

FORT MYER CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		REHABILITATION OF THEODORE ROOSEVELT BRIDGE			Cat Alt Set ID:	Cat Alt Mbr ID:		
0360	612010	325.000	250.00000	223.59000	81,250.00	72,666.75	89.44%	-8,583.25
	Temporary Construction Sign Supports			EACH				
0365	612014	5,067.000	35.00000	12.03000	177,345.00	60,956.01	34.37%	-116,388.99
	Construction Warning and Detour Signs			SF				
0370	612016	50.000	75.00000	28.40000	3,750.00	1,420.00	37.87%	-2,330.00
	Reflectorized Traffic Cones			EACH				
0375	612018	14.000	220.00000	151.07000	3,080.00	2,114.98	68.67%	-965.02
	Flashing Amber Warning Lights, Type "B"			EACH				
0380	612022	16.000	8,000.00000	2,850.41000	128,000.00	45,606.56	35.63%	-82,393.44
	Sequential Arrow Boards			EACH				



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Low Bid Item Analysis

Page 17 of 42

Call Order: 005

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024
2:00PM

District(s): Ward0001 and Ward0002

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Contract Description: REHABILITATION OF THEODORE ROOSEVELT
BRIDGE

Min:

Max:

Vendor ID/Name: F034

FORT MYER CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set ID:		Cat Alt Mbr ID:		
0385	612028	16.000	450.00000	474.97000	7,200.00	7,599.52	105.55%	399.52
	Type III PVC Barricade			EACH				
0390	612034	616.000	115.00000	90.64000	70,840.00	55,834.24	78.82%	-15,005.76
	Traffic Drums			EACH				
0395	612092	1.000	65,000.00000	21,378.05000	65,000.00	21,378.05	32.89%	-43,621.95
	Truck Mounted Attenuator			EACH				
0400	612096	21.000	18,000.00000	6,042.86000	378,000.00	126,900.06	33.57%	-251,099.94
	Construction Zone Attenuator			EACH				
0405	612100	18.000	16,000.00000	11,401.62000	288,000.00	205,229.16	71.26%	-82,770.84
	Portable Changeable Message Sign			EACH				



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Low Bid Item Analysis

Page 18 of 42

Call Order: 005

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024
2:00PM

District(s): Ward0001 and Ward0002

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Contract Description: REHABILITATION OF THEODORE ROOSEVELT
BRIDGE

Min:

Max:

Vendor ID/Name: F034

FORT MYER CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set ID:		Cat Alt Mbr ID:		
0410	612104	8.000	4,000.00000	966.86000	32,000.00	7,734.88	24.17%	-24,265.12
	Steel Protection Plate			EACH				
0415	612106	(1.000)	10,000.00000	10,000.00000	10,000.00	10,000.00	100.00%	0.00
	Repair of Damaged Major Traffic Control Devices			LS				
0420	612110	169,187.00	2.00000	2.34000	338,374.00	395,897.58	117.00%	57,523.58
	Preformed Pavement Markings, Lines Temporary Removable preformed line striping- 6"			LF				
0430	612991	(1.000)	364,000.00000	172,108.81000	364,000.00	172,108.81	47.28%	-191,891.19
	Traffic Control Special Item - LS - SAFETY SERVICE PATROL (SSP) DURING DECK REPLACEMENT			LS				



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Low Bid Item Analysis

Page 19 of 42

Call Order: 005

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024
2:00PM

District(s): Ward0001 and Ward0002

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Contract Description: REHABILITATION OF THEODORE ROOSEVELT
BRIDGE

Min:

Max:

Vendor ID/Name: F034

FORT MYER CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set ID:		Cat Alt Mbr ID:		
0435	612993	1.000	45,000.00000	522,878.43000	45,000.00	522,878.43	.161.95%	477,878.43
	Traffic Control Special Item - EACH - 612994 - TRAFFIC CONTROL SPECIAL ITEM - QUEUE DETECTION SYSTEM			EACH				
0440	612993	7.000	400.00000	228.03000	2,800.00	1,596.21	57.01%	-1,203.79
	Traffic Control Special Item - EACH - REMOVABLE PREFORMED PAVEMENT MARKING SYMBOL			EACH				
0445	612997	740.000	6.00000	7.70000	4,440.00	5,698.00	128.33%	1,258.00
	Traffic Control Special Item - LF - 612111 - PERMANENT HIGH CONTRAST PREFORMED PAVEMENT MARKING - 4" DASH			LF				



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Low Bid Item Analysis

Page 20 of 42

Call Order: 005

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024
2:00PM

District(s): Ward0001 and Ward0002

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Contract Description: REHABILITATION OF THEODORE ROOSEVELT
BRIDGE

Min:

Max:

Vendor ID/Name: F034

FORT MYER CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set ID:		Cat Alt Mbr ID:		
0450	612997	17,134.000	8.00000	9.41000	137,072.00	161,230.94	117.63%	24,158.94
	Traffic Control Special Item - LF - 612113 - PERMANENT HIGH CONTRAST PREFORMED PAVEMENT MARKING - 6"			LF				
0455	612997	669.000	10.00000	13.68000	6,690.00	9,151.92	136.80%	2,461.92
	Traffic Control Special Item - LF - 612115 - PERMANENT HIGH CONTRAST PREFORMED PAVEMENT MARKING - 8"			LF				
0460	612997	5,341.000	14.00000	22.80000	74,774.00	121,774.80	162.86%	47,000.80
	Traffic Control Special Item - LF - 612117 - PERMANENT HIGH CONTRAST PREFORMED PAVEMENT MARKING - 12"			LF				



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Low Bid Item Analysis

Page 21 of 42

Call Order: 005

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024
2:00PM

District(s): Ward0001 and Ward0002

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Contract Description: REHABILITATION OF THEODORE ROOSEVELT
BRIDGE

Min:

Max:

Vendor ID/Name: F034

FORT MYER CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		REHABILITATION OF THEODORE ROOSEVELT BRIDGE			Cat Alt Set ID:	Cat Alt Mbr ID:		
0465	612997	545.000	22.00000	43.33000	11,990.00	23,614.85	196.95%	11,624.85
	Traffic Control Special Item - LF - 612119 - PERMANENT HIGH CONTRAST PREFORMED PAVEMENT MARKING - 24"			LF				
0470	613002	300.000	70.00000	98.05000	21,000.00	29,415.00	140.07%	8,415.00
	F&I Inductive Loop Detector			LF				
0475	613118	3,500.000	2.00000	25.08000	7,000.00	87,780.00	.254.00%	80,780.00
	F&I Outside Plant Fiber Optic Cable(Type, Mode, Size)			LF				
0480	613264	1.000	235,000.00000	226,877.48000	235,000.00	226,877.48	96.54%	-8,122.52
	F&I Dynamic Message Sign - LED Full Matrix DMS			EACH				



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Low Bid Item Analysis

Page 22 of 42

Call Order: 005

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024
2:00PM

District(s): Ward0001 and Ward0002

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Contract Description: REHABILITATION OF THEODORE ROOSEVELT
BRIDGE

Min:

Max:

Vendor ID/Name: F034

FORT MYER CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set ID:		Cat Alt Mbr ID:		
0485	613274	24.000	9,500.00000	3,044.23000	228,000.00	73,061.52	32.04%	-154,938.48
	F&I Class I PiezoElectric Sensors, 8 Feet			EACH				
0490	613300	1.000	1,800.00000	8,208.03000	1,800.00	8,208.03	456.00%	6,408.03
	F&I Cable for PiezoElectric Sensor P4, 200Ft			EACH				
0495	614120	960.000	140.00000	74.11000	134,400.00	71,145.60	52.94%	-63,254.40
	F&I 1-1" PVC-Coated Rigid Street Conduit			LF				
0500	614122	16,068.000	180.00000	27.36000	2,892,240.00	439,620.48	15.20%	-2,452,619.52
	F&I 1-2" Schedule 40 Rigid PVC Conduit			LF				
0505	614134	1,570.000	200.00000	181.29000	314,000.00	284,625.30	90.65%	-29,374.70
	F&I 1-2" PVC-Coated Rigid Street Conduit			LF				



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Low Bid Item Analysis

Page 23 of 42

Call Order: 005

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024
2:00PM

District(s): Ward0001 and Ward0002

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Contract Description: REHABILITATION OF THEODORE ROOSEVELT
BRIDGE

Min:

Max:

Vendor ID/Name: F034

FORT MYER CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		REHABILITATION OF THEODORE ROOSEVELT BRIDGE			Cat Alt Set ID:	Cat Alt Mbr ID:		
0510	614138	2,380.000	30.00000	101.47000	71,400.00	241,498.60	338.23%	170,098.60
	F&I 1-3" FRE (fiberglass conduit)			LF				
0515	614152	2,175.000	35.00000	66.13000	76,125.00	143,832.75	188.94%	67,707.75
	F&I 1-4" FRE (fiberglass conduit)			LF				
0520	614156	125.000	25.00000	67.27000	3,125.00	8,408.75	269.08%	5,283.75
	F&I 1-4" Schedule 40 HDPE Conduit			LF				
0525	614158	350.000	220.00000	38.77000	77,000.00	13,569.50	17.62%	-63,430.50
	F&I 1-4" Schedule 80 HDPE Conduit (bored)			LF				
0530	614190	2,342.000	35.00000	60.43000	81,970.00	141,527.06	172.66%	59,557.06
	Remove Electrical Conduit			LF				



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Low Bid Item Analysis

Page 24 of 42

Call Order: 005

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024
2:00PM

District(s): Ward0001 and Ward0002

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Contract Description: REHABILITATION OF THEODORE ROOSEVELT
BRIDGE

Min:

Max:

Vendor ID/Name: F034

FORT MYER CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set ID:		Cat Alt Mbr ID:		
0535	614222	100.000	150.00000	33.06000	15,000.00	3,306.00	22.04%	-11,694.00
	Rod and Clean District-Owned Conduit			LF				
0540	614230	10,550.000	4.00000	3.42000	42,200.00	36,081.00	85.50%	-6,119.00
	F&I #10 Stranded Wire			LF				
0545	614236	200.000	7.00000	6.27000	1,400.00	1,254.00	89.57%	-146.00
	F&I #8 Stranded Wire			LF				
0550	614242	7,883.000	8.00000	4.56000	63,064.00	35,946.48	57.00%	-27,117.52
	F&I #6 Stranded Wire			LF				
0555	614260	45,569.000	11.00000	7.41000	501,259.00	337,666.29	67.36%	-163,592.71
	F&I #2 Stranded Wire			LF				



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Low Bid Item Analysis

Page 25 of 42

Call Order: 005

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024
2:00PM

District(s): Ward0001 and Ward0002

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Contract Description: REHABILITATION OF THEODORE ROOSEVELT
BRIDGE

Min:

Max:

Vendor ID/Name: F034

FORT MYER CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set ID:		Cat Alt Mbr ID:		
0560	614284	100.000	15.00000	19.38000	1,500.00	1,938.00	129.20%	438.00
	F&I #000 Stranded Wire			LF				
0565	614332	200.000	5.00000	5.13000	1,000.00	1,026.00	102.60%	26.00
	F&I #8 Stranded Ground Wire			LF				
0570	614338	2,461.000	6.00000	4.56000	14,766.00	11,222.16	76.00%	-3,543.84
	F&I #6 Stranded Ground Wire			LF				
0575	614350	15,223.000	7.00000	7.98000	106,561.00	121,479.54	114.00%	14,918.54
	F&I #2 Stranded Ground Wire			LF				
0580	614374	7,026.000	3.50000	2.28000	24,591.00	16,019.28	65.14%	-8,571.72
	Remove Conductors in Conduits			LF				



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Low Bid Item Analysis

Page 26 of 42

Call Order: 005

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024
2:00PM

District(s): Ward0001 and Ward0002

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Contract Description: REHABILITATION OF THEODORE ROOSEVELT
BRIDGE

Min:

Max:

Vendor ID/Name: F034

FORT MYER CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		REHABILITATION OF THEODORE ROOSEVELT BRIDGE			Cat Alt Set ID:	Cat Alt Mbr ID:		
0585	614812	37.000	550.00000	379.67000	20,350.00	14,047.79	69.03%	-6,302.21
	Remove Fixture, Any Type			EACH				
0590	614880	4.000	300.00000	319.25000	1,200.00	1,277.00	106.42%	77.00
	F&I Ground Rod			EACH				
0595	614898	96.000	2,400.00000	7,161.36000	230,400.00	687,490.56	298.39%	457,090.56
	F&I Electrical Junction Box			EACH				
0600	614904	3.000	900.00000	867.66000	2,700.00	2,602.98	96.41%	-97.02
	Remove Electrical Junction Box			EACH				
0605	614906	1.000	32,000.00000	25,812.14000	32,000.00	25,812.14	80.66%	-6,187.86
	F&I Electrical Equipment Cabinet			EACH				



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Low Bid Item Analysis

Page 27 of 42

Call Order: 005

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024
2:00PM

District(s): Ward0001 and Ward0002

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Contract Description: REHABILITATION OF THEODORE ROOSEVELT
BRIDGE

Min:

Max:

Vendor ID/Name: F034

FORT MYER CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		REHABILITATION OF THEODORE ROOSEVELT BRIDGE			Cat Alt Set ID:	Cat Alt Mbr ID:		
0610	614928	(1.000)	40,000.00000	200,161.19000	40,000.00	200,161.19	500.40%	160,161.19
	Navigation Lights			LS				
0615	614930	(1.000)	120,000.00000	30,483.38000	120,000.00	30,483.38	25.40%	-89,516.62
	Remote eMonitoring System (RMS)			LS				
0620	614993	83.000	9,500.00000	8,649.87000	788,500.00	717,939.21	91.05%	-70,560.79
	Electrical Work Special Item -EACH- 614544 - F&I 24' STEEL PENDANT POLE WITH UPTO 8' ARM			EACH				
0625	614993	83.000	2,000.00000	421.86000	166,000.00	35,014.38	21.09%	-130,985.62
	Electrical Work Special Item -EACH- 614801 - INSTALL 65W COBRAHEAD LED FIXTURE COMPLETE WITH PHOTOCELL (TYPE A)			EACH				



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Low Bid Item Analysis

Page 28 of 42

Call Order: 005

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024
2:00PM

District(s): Ward0001 and Ward0002

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Contract Description: REHABILITATION OF THEODORE ROOSEVELT
BRIDGE

Min:

Max:

Vendor ID/Name: F034

FORT MYER CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set ID:		Cat Alt Mbr ID:		
0630	614993	1.000	2,200.00000	8,761.00000	2,200.00	8,761.00	398.23%	6,561.00
	Electrical Work Special Item -EACH- 614803 - INSTALL 67 WATT LED LIGHT FIXTURE (TYPE C)			EACH				
0635	614993	3.000	2,500.00000	1,199.45000	7,500.00	3,598.35	47.98%	-3,901.65
	Electrical Work Special Item -EACH- 614805 - F&I 33 WATT LED WALLPACK LIGHT FIXTURE (TYPE D)			EACH				
0640	614993	14.000	2,700.00000	692.08000	37,800.00	9,689.12	25.63%	-28,110.88
	Electrical Work Special Item -EACH- 614807 - F&I 32 WATT LED LIGHT FIXTURE (TYPE E)			EACH				
0645	614993	1.000	3,000.00000	730.85000	3,000.00	730.85	24.36%	-2,269.15
	Electrical Work Special Item -EACH- 614809 - F&I 14 WATT JELLY JAR LIGHT FIXTURE			EACH				



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Low Bid Item Analysis

Page 29 of 42

Call Order: 005
Letting Date: May 29, 2024
2:00PM

Contract ID: KA20240009
District(s): Ward0001 and Ward0002

Counties: WARD 2
Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Contract Description: REHABILITATION OF THEODORE ROOSEVELT
BRIDGE

Min: **Max:**

Vendor ID/Name: F034 FORT MYER CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001 REHABILITATION OF THEODORE ROOSEVELT BRIDGE								
0650	614995	3,944.000	50.00000	613.33000	197,200.00	2,418,973.52	.226.66%	2,221,773.52
	Electrical Work Special Item -LF- CABLE TRAY			LF				
0655	614999	(1.000)	150,000.00000	150,000.00000	150,000.00	150,000.00	100.00%	0.00
	Payment to PEPCO for Connection, Disconnection, Inspection			LS				
0660	616020	2,182.000	180.00000	74.11000	392,760.00	161,708.02	41.17%	-231,051.98
	Guide Sign Panels			SF				
0665	616022	132.000	400.00000	25.89000	52,800.00	3,417.48	6.47%	-49,382.52
	Traffic Sign Panels			SF				
0670	617012	3.000	45,000.00000	44,649.90000	135,000.00	133,949.70	99.22%	-1,050.30
	4-Bay Quad Guard Impact Attenuator [24 Inch Wide]			EACH				



District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Low Bid Item Analysis

Page 30 of 42

Call Order: 005

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024
2:00PM

District(s): Ward0001 and Ward0002

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Contract Description: REHABILITATION OF THEODORE ROOSEVELT
BRIDGE

Min:

Max:

Vendor ID/Name: F034

FORT MYER CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set ID:		Cat Alt Mbr ID:		
0675	618002	(1.000)	140,000.00000	50,000.00000	140,000.00	50,000.00	35.71%	-90,000.00
	Erosion and Sediment Control			LS				
0680	701085	3.000	25,000.00000	157,591.17000	75,000.00	472,773.51	630.36%	397,773.51
	Structures Construction Special Item - EACH - PILE REPAIR			EACH				
0685	701087	1,277.000	450.00000	874.59000	574,650.00	1,116,851.43	194.35%	542,201.43
	Structures Construction Special Item - LF - 703996 - RETAINING WALL MODIFICATIONS			LF				
0690	701087	230.000	1,400.00000	5,439.26000	322,000.00	1,251,029.80	388.52%	929,029.80
	Structures Construction Special Item - LF - 719003 - FURNISH AND INSTALL MODULAR JOINT EXPANSION JOINTS			LF				



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Low Bid Item Analysis

Page 31 of 42

Call Order: 005

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024
2:00PM

District(s): Ward0001 and Ward0002

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Contract Description: REHABILITATION OF THEODORE ROOSEVELT
BRIDGE

Min:

Max:

Vendor ID/Name: F034

FORT MYER CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set ID:		Cat Alt Mbr ID:		
0695	701087	215.500	350.00000	1,242.23000	75,425.00	267,700.57	354.92%	192,275.57
	Structures Construction Special Item - LF - ABUTMENT BACKWALL MODIFICATION			LF				
0700	701097	5,710.000	15.00000	21.56000	85,650.00	123,107.60	143.73%	37,457.60
	Structures Construction Special Item - SY - 701096-MILLING			SY				
0705	701097	20,288.000	450.00000	630.68000	9,129,600.00	12,795,235.84	140.15%	3,665,635.84
	Structures Construction Special Item - SY - 703992 - CONCRETE FOR STRUCTURE SPECIAL ITEM-PRECAST CONCRETE PANELS 8 IN. THK			SY				



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Low Bid Item Analysis

Page 32 of 42

Call Order: 005

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024
2:00PM

District(s): Ward0001 and Ward0002

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Contract Description: REHABILITATION OF THEODORE ROOSEVELT
BRIDGE

Min:

Max:

Vendor ID/Name: F034

FORT MYER CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set ID:		Cat Alt Mbr ID:		
0710	701097	601.000	1,300.00000	957.68000	781,300.00	575,565.68	73.67%	-205,734.32
	Structures Construction Special Item - SY - 703993-CONCRETE FOR STRUCTURE SPECIAL ITEM-PRECAST CONCRETE PANELS 15 IN. THK			SY				
0715	701097	4,600.000	200.00000	252.42000	920,000.00	1,161,132.00	126.21%	241,132.00
	Structures Construction Special Item - SY - HYDRODEMOLITION			SY				
0720	702016	83.000	2,200.00000	2,324.79000	182,600.00	192,957.57	105.67%	10,357.57
	Drilled Shaft (No Bell) 42 Inch			LF				
0725	702022	150.000	2,400.00000	1,752.43000	360,000.00	262,864.50	73.02%	-97,135.50
	Piling Special Item - LF - 702019 - DRILLED SHAFT IN SOIL- 54 INCH DIAMETER			LF				



District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Low Bid Item Analysis

Page 33 of 42

Call Order: 005

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024
2:00PM

District(s): Ward0001 and Ward0002

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Contract Description: REHABILITATION OF THEODORE ROOSEVELT
BRIDGE

Min:

Max:

Vendor ID/Name: F034

FORT MYER CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set ID:		Cat Alt Mbr ID:		
0730	702022	9.000	5,500.00000	8,096.29000	49,500.00	72,866.61	147.21%	23,366.61
	Piling Special Item - LF - 702023 - DRILLED SHAFT IN ROCK- 48 INCH DIAMETER			LF				
0735	702022	20.000	4,500.00000	6,485.24000	90,000.00	129,704.80	144.12%	39,704.80
	Piling Special Item - LF - DRILLED SHAFT IN ROCK- 36 INCH DIAMETER			LF				
0740	702028	6.000	25,000.00000	5,294.91000	150,000.00	31,769.46	21.18%	-118,230.54
	Cross-hole Sonic Logging (CSL) Tests			EACH				
0745	703002	32.000	4,000.00000	1,239.63000	128,000.00	39,668.16	30.99%	-88,331.84
	PCC Footing			CY				
0750	703006	80.000	4,200.00000	5,642.55000	336,000.00	451,404.00	134.35%	115,404.00
	PCC Pier-Abutment-Wall			CY				



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Low Bid Item Analysis

Page 34 of 42

Call Order: 005

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024
2:00PM

District(s): Ward0001 and Ward0002

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Contract Description: REHABILITATION OF THEODORE ROOSEVELT
BRIDGE

Min:

Max:

Vendor ID/Name: F034

FORT MYER CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		REHABILITATION OF THEODORE ROOSEVELT BRIDGE			Cat Alt Set ID:	Cat Alt Mbr ID:		
0755	703008	4,542.290	2,400.00000	1,274.18000	10,901,496.00	5,787,695.07	53.09%	-5,113,800.93
	PCC Superstructure			CY				
0760	703014	682.000	2,000.00000	794.78000	1,364,000.00	542,039.96	39.74%	-821,960.04
	PCC Approach Slab & Moment Slab			CY				
0765	703022	176.000	4,000.00000	692.91000	704,000.00	121,952.16	17.32%	-582,047.84
	Sidewalk, Median and Curb Finish PCC Sidewalk -AT Grade			CY				
0770	703991	1,295.000	3,000.00000	4,766.21000	3,885,000.00	6,172,241.95	158.87%	2,287,241.95
	Concrete for Structures Special Item - CY - 703995 - ULTRA HIGH PERFORMANCE CONCRETE (UHPC)			CY				
0775	704004	228,307.80	4.75000	2.26000	1,084,462.05	515,975.63	47.58%	-568,486.42
	Epoxy Coated Reinforcement Bars			LBS				



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Low Bid Item Analysis

Page 35 of 42

Call Order: 005

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024
2:00PM

District(s): Ward0001 and Ward0002

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Contract Description: REHABILITATION OF THEODORE ROOSEVELT
BRIDGE

Min:

Max:

Vendor ID/Name: F034

FORT MYER CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set ID:		Cat Alt Mbr ID:		
0780	704991	1,019,451.1	8.00000	4.83000	8,155,608.00	4,923,948.33	60.38%	-3,231,659.67
	Reinforcing Steel Special Item - LBS - STAINLESS STEEL			LBS				
0785	706991	118,574.00	9.00000	7.98000	1,067,166.00	946,220.52	88.67%	-120,945.48
	Structural Steel Special Item - LBS - '706992 - SHEAR CONNECTORS			LBS				
0790	706991	40,175.00	10.00000	52.35000	401,750.00	2,103,161.25	523.50%	1,701,411.25
	Structural Steel Special Item - LBS - STEEL REPAIR			LBS				
0795	706993	18.000	180,000.00000	132,258.83000	3,240,000.00	2,380,658.94	73.48%	-859,341.06
	Structural Steel Special Item - EACH - 706994 - PIN & HANGER REPLACEMENT - LITTLE RIVER			EACH				



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Low Bid Item Analysis

Page 36 of 42

Call Order: 005

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024
2:00PM

District(s): Ward0001 and Ward0002

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Contract Description: REHABILITATION OF THEODORE ROOSEVELT
BRIDGE

Min:

Max:

Vendor ID/Name: F034

FORT MYER CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set ID:		Cat Alt Mbr ID:		
0800	706993	8.000	180,000.00000	132,258.83000	1,440,000.00	1,058,070.64	73.48%	-381,929.36
	Structural Steel Special Item - EACH - PIN & HANGER REPLACEMENT - POTOMAC RIVER			EACH				
0805	707006	(1.000)	22,159,600.00000	11,340,054.34000	22,159,600.00	11,340,054.34	51.17%	-10,819,545.66
	Paint New and Existing Metalwork			LS				
0810	708012	262.000	65.00000	51.31000	17,030.00	13,443.22	78.94%	-3,586.78
	Repoint Stone Masonry			LF				
0815	709991	7,020.830	750.00000	326.00000	5,265,622.50	2,288,790.58	43.47%	-2,976,831.92
	Railing Special Item - LF - 709005 - FURNISH AND INSTALL PEDESTRIAN RAILING			LF				
0820	709991	9,764.000	475.00000	536.32000	4,637,900.00	5,236,628.48	112.91%	598,728.48
	Railing Special Item - LF - TRAFFIC BARRIER			LF				



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Low Bid Item Analysis

Page 37 of 42

Call Order: 005

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024
2:00PM

District(s): Ward0001 and Ward0002

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Contract Description: REHABILITATION OF THEODORE ROOSEVELT
BRIDGE

Min:

Max:

Vendor ID/Name: F034

FORT MYER CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set ID:		Cat Alt Mbr ID:		
0825	710002	(1.000)	450,000.00000	457,716.61000	450,000.00	457,716.61	101.71%	7,716.61
	Bridge Deck Drain System			LS				
0830	713002	(1.000)	200,000.00000	332,119.02000	200,000.00	332,119.02	166.06%	132,119.02
	Steel Sign Structure Ramp D/E (Sign 0066001)			LS				
0835	713991	(1.000)	280,000.00000	663,403.44000	280,000.00	663,403.44	236.93%	383,403.44
	Steel Sign Structure Special Item - LS - 713003 - TR ISLAND (SIGN 066 002)			LS				
0840	713991	(1.000)	160,000.00000	407,151.96000	160,000.00	407,151.96	254.47%	247,151.96
	Steel Sign Structure Special Item - LS - 713005 - DC ABUTMENT (SIGN 066 003)			LS				
0845	713991	(1.000)	200,000.00000	585,993.26000	200,000.00	585,993.26	293.00%	385,993.26
	Steel Sign Structure Special Item - LS - 713007 - DC ABUTMENT (SIGN 066 004)			LS				



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Low Bid Item Analysis

Page 38 of 42

Call Order: 005

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024
2:00PM

District(s): Ward0001 and Ward0002

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Contract Description: REHABILITATION OF THEODORE ROOSEVELT
BRIDGE

Min:

Max:

Vendor ID/Name: F034

FORT MYER CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set ID:		Cat Alt Mbr ID:		
0850	703991	1,450.000	4,100.00000	3,461.79000	5,945,000.00	5,019,595.50	84.43%	-925,404.50
	Concrete for Structures Special Item - CY - 714991 Furnish and Place latex modified concrete very early overlay			CY				
0855	716004	1,012.000	260.00000	364.85000	263,120.00	369,228.20	140.33%	106,108.20
	Repair Type 1 -Concrete Repair			SF				
0860	716006	4,422.000	220.00000	342.05000	972,840.00	1,512,545.10	155.48%	539,705.10
	Repair Type 2 - Concrete Patch			SF				
0865	716008	364.000	200.00000	171.02000	72,800.00	62,251.28	85.51%	-10,548.72
	Repair Type 3 - Crack Repair			LF				
0870	717002	780.000	375.00000	1,254.18000	292,500.00	978,260.40	334.45%	685,760.40
	Armored Joint with Neoprene Strip Seal			LF				



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Low Bid Item Analysis

Page 39 of 42

Call Order: 005

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024
2:00PM

District(s): Ward0001 and Ward0002

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Contract Description: REHABILITATION OF THEODORE ROOSEVELT
BRIDGE

Min:

Max:

Vendor ID/Name: F034

FORT MYER CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		REHABILITATION OF THEODORE ROOSEVELT BRIDGE			Cat Alt Set ID:	Cat Alt Mbr ID:		
0875	717991	470.000	50.00000	186.49000	23,500.00	87,650.30	372.98%	64,150.30
	Armored Joint with Neoprene Strip Seal Special Item - LF - 717993 - REMOVE EXISTING ARMORED STRIP SEAL EXPANSION JOINTS			LF				
0880	717991	630.000	65.00000	475.90000	40,950.00	299,817.00	732.15%	258,867.00
	Armored Joint with Neoprene Strip Seal Special Item - LF - 717995 - REMOVE EXISTING FINGER JOINT EXPANSION JOINTS			LF				
0885	718002	2,220.000	300.00000	1,026.15000	666,000.00	2,278,053.00	342.05%	1,612,053.00
	Neoprene Compression Seal			LF				
0890	720002	(1.000)	9,000,000.00000	11,220,314.50000	9,000,000.00	11,220,314.50	124.67%	2,220,314.50
	Protection Shield			LS				



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Low Bid Item Analysis

Page 40 of 42

Call Order: 005
Letting Date: May 29, 2024
2:00PM

Contract ID: KA20240009
District(s): Ward0001 and Ward0002

Counties: WARD 2
Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Contract Description: REHABILITATION OF THEODORE ROOSEVELT
BRIDGE

Min: **Max:**

Vendor ID/Name: F034 FORT MYER CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001 REHABILITATION OF THEODORE ROOSEVELT BRIDGE								
0900	612997	2,080.000	8.00000	4.67000	16,640.00	9,713.60	58.38%	-6,926.40
	Traffic Control Special Item - LF - 612109 Temporary removable preformed pavement line striping -12"			LF				
0910	613096	2.000	15,000.00000	20,268.67000	30,000.00	40,537.34	135.12%	10,537.34
	Furnish&Install Closed Circuit Television Camera System			EACH				
0920	614991	(1.000)	200,000.00000	643,093.73000	200,000.00	643,093.73	321.55%	443,093.73
	Electrical Work Special Item -LS- 614992 Temporary Bridge Lighting			LS				
0930	613346	3,400.000	2.00000	12.54000	6,800.00	42,636.00	627.00%	35,836.00
	Remove Electrical Cable (Any Type) Existing pepco cable feeding TR island			LF				



07/30/2024 10:45:32

District Department of Transportation

AASHTOWare Project™ Version 4.5 Revision 027

Low Bid Item Analysis

Page 41 of 42

Call Order: 005

Contract ID: KA20240009

Counties: WARD 2

Letting Date: May 29, 2024
2:00PM

District(s): Ward0001 and Ward0002

Project(s): 2023011

Contract Time: 860 CALENDAR DAYS

Contract Description: REHABILITATION OF THEODORE ROOSEVELT
BRIDGE


Min:

Max:

Vendor ID/Name: F034

FORT MYER CONSTRUCTION CORPORATION

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION 0001		REHABILITATION OF THEODORE ROOSEVELT BRIDGE		Cat Alt Set ID:		Cat Alt Mbr ID:		
0940	614002	(1.000)	5,000.00000	83,800.79000	5,000.00	83,800.79	.676.02%	78,800.79
	Electrical Work Sub-structure duplex grounding receptacles, light switches & associated junction boxes			LS				
0950	614995	750.000	5.00000	3.42000	3,750.00	2,565.00	68.40%	-1,185.00
	Electrical Work Special Item -LF- 614331 Furnish & Install #10 stranded ground wire			LF				
0960	614995	3,400.000	30.00000	57.01000	102,000.00	193,834.00	190.03%	91,834.00
	Electrical Work Special Item -LF- 614327 F&I PEPCO CABLE			LF				
0970	614160	420.000	110.00000	85.51000	46,200.00	35,914.20	77.74%	-10,285.80
	F&I 1-4" Schedule 80 Rigid PVC Conduit			LF				



AASHTOWare Project™ Version 4.5 Revision 027

Page 42 of 42

Counties: WARD 2

Project(s): 2023011

Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE

Max:

FORT MYER CONSTRUCTION CORPORATION

() indicates item is bid as Lump Sum



Vendor Ranking

Call Order: 005 **Contract ID:** KA20240009 **Counties:** WARD 2
Letting Date: May 29, 2024 2:00PM **District(s):** Ward0001 and Ward0002
Contract Time: 860 CALENDAR DAYS **Min:** **Max:**
Contract Description: REHABILITATION OF THEODORE ROOSEVELT BRIDGE **Project(s):** 2023011

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid
1	F034 FORT MYER CONSTRUCTION CORPORATION	\$122,770,551.10	100.00%
2	M640 MARTINS CONSTRUCTION CORP.	\$127,642,149.63	103.97%
3	L1145 The Lane Construction Corporation	\$156,559,550.26	127.52%
4	W1713 Wagman General Construction	\$176,321,585.39	143.62%